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PVVNL-MT/MM/82/23-24 
 

SPECIAL CONDITIONS OF REPAIR CONTRACT AGAINST 

SPECIFICATION NO. PVVNL-MT/MM/82/23-24 
 

These special conditions shall be read and construed along with the General 
Conditions of contract From ‘A’ in case of any conflict or inconsistency the 
Purchaser’s version shall prevail: 
 

1.0 VALIDITY OF CONTRACT: 
 
1.1 This repair contract shall be valid for period of twelve months from the date of issue. 

The currency of the contract can however be extended by another twelve months on 
mutual consent of Engineer & Contractor. All allotment made during the currency of 
contract period shall be honoured by the contractor and all damaged transformer 
delivered (for allotment made during currency of the contract) up to three months of 
expiry of validity of this contract shall be repaired. 

 
2.0 SECURITY DEPOSIT: 
 
2.1 The contractor shall deposit security as required under clause ‘3’ of General 

Conditions of contract Form ‘A’ @ 30% of repair cost of each transformer to be 
allotted to the firm. This security shall be in the form of Govt. interest bearing 
securities or Bank Draft/Guarantee Bond from scheduled Bank of India. The B.G. 
should be executed on stamp paper of requisite value on approved Proforma in favour 
of M.D., PVVNL-Meerut, within 15 days of receipt of proposal for allotment. Bank 
guarantee shall be valid for the maintenance period as defined in clause ‘36’ of form 
‘A’. The contractor shall initially submit this Bank guarantee valid for 18 months with 
the provision that it shall be extended suitably to cover the maintenance period of the 
last batch of transformer repair and delivered against the allotment. In case the security 
deposit furnished is in the form of FDR/CDR, the same shall be duly pledged in favour 
of M.D, PVVNL-Meerut. 

 
 
3.0 ALLOTMENT: 
 

i) All allotment of damaged transformers to the firms shall be made by the 
Superintending Engineer, Material Management, PVVNL-Meerut. 

ii) On the allotment issued by the Superintending Engineer, (MM-I) PVVNL-Meerut, 
Superintending Engineer, Electricity Store Circle, PVVNL-Meerut shall arrange 
to make available the allotted transformers and intimate following information to 
the repairer:- 

(a) Make 
(b) Sl. No. & year of manufacture as per name plate. 
(c) Capacity in MVA & Voltage ratio. 
(d) Place of availability to carry out preliminary inspection. 
(e) Designation of the officer, his telephone numbers (office & residence and 

complete postal address of office, who is to be associated with preliminary 
inspection of the damaged transformers). 

(f) Concerned Zone, Circle & Division. 
iii) After repairing of 75% of the allotted quantity satisfactorily, Superintending 

Engineer, ESC, PVVNL-Meerut shall again intimate to Superintending Engineer, 
Material Management, PVVNL-Meerut for further allotment to the firm. 
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4.0 PRELIMINARY INSPECTION: 
 
4.1 In order to ascertain the suitability of transformers for repair every damaged 

transformer shall be inspected preliminarily by the representative of the Contractor at 
the site/workshop of the Purchaser in presence of the concerned PVVNL-Meerut 
Officer. Upon receipt of information as per clause 3.0 above, the Contractor shall sent 
notice to the allottee unit informing date and time of arrival of his representative at 
site Preliminary Inspection shall be carried out within 2 weeks of intimation from 
concerned circle. 

 
4.2 The transformer shall be considered repairable when the total liability of PVVNL-

Meerut i.e total cost of repair, replacement of part/component, to & from 
transformation and new transformer oil etc. Giving credit of old transformer oil 
serviceable component/accessories and salvage value of burnt/damaged components 
shall be within the declared economical limit. The purchaser from time to time shall 
communicate the economical limit as applicable to various ratings of transformers, 
during the currency of contract. 

 
4.3 The Contractor’s representative shall after preliminary inspection give in writing 

preliminary inspection report to Purchaser’s Officer as per clause ‘3’ (e) above with a 
copy to Executive Engineer, Electy. Stores Division concerned and Superintending 
Engineer, (ESC), PVVNL-Meerut clearly stating whether or not the damaged 
transformer has been considered within economical limits. In case of transformer 
being found un-economical and explanatory note leading to it’s being considered un-
economical shall be furnished in the preliminary inspection report. 

 
 
4.4 The transformers, which are burnt, and having partially damaged core are normally 

expected to be beyond economical limits. However, in case where the expenditure in 
setting right the core is small and repair is expected to be within economical limits, 
such damaged transformers are also required to be inspected. 

 
4.5 The transformer requiring minor repairs shall not be sent the work of the Contractor. 

These are to be repaired at PVVNL-Meerut. Site/workshop by the Purchaser at his 
end.  HV/LV leg coils required for such damaged transformers shall be supplied by 
the Contractor on the rates and other terms and conditions as specified in the contract. 

 
4.6 Only those transformers which have been declared economically repairable shall be 

transported to Contractor’s works. If per chance during detailed inspection at 
Contractor’s works it is found that the transformer is not economically repairable  no 
payment for preliminary inspection shall be made to the Contractor and the  
Contractor shall re-imburse the transport  charges incurred by PVVNL-Meerut and 
shall also transport the damaged transformers to its original site within two months  of 
transformer declared un-economical. 

 
4.7 TRANSFORMER OIL & TRANSPORTATION / CARRIAGE OF 

TRANSFORMER 
 
4.8 TRANSFORMER OIL: 
 

The old transformer oil shall be drained out by the concerned workshop/distribution 
division before sending the damaged transformers to Contractor for repair.  The M.B. 
No. and page No. vide which old transformer oil is received back shall be mentioned 
on joint inspection report of respective transformers so that credit on account of 
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transformer oil is allowed in the estimate of repair. However, if by oversight 
any damaged transformer is sent for repair without draining out the old transformer 
oil, the old transformer oil shall be drained out of the damaged transformer whether 
useable or not by the Contractor and the same shall be returned by the Contractor to 
the concerned consignees failing which recovery of the cost of the same shall be made 
at the rate of 10% higher than the prevailing rate of fresh transformer oil. 
 
   All the repaired transformer shall be filled with fresh transformer oil as detailed in 
the tech. specification.  The quantity of fresh transformer oil shall be filled up to the 
required level and billed as per quantity mentioned on the nameplate of the 
transformer or actual which ever is lower. 
 

4.9 SPECIAL CONDITIONS OF REPAIR CONTRACT: 
 

Transportation of damaged transformers from various sites of PVVNL-Meeurt to Con 
-tractor’s works and transportation of the repaired transformers from Contractor’s 
works to various sites shall be done by the Contractor.  Loading, un-loading and 
handling of the transformers at site and Contractor’s works shall also be done by the 
Contractor.  Any loss or damage of transformer during transportation shall be the 
responsibility of the Contractor.  The rates for this transportation shall be quoted in 
Schedule –P-1(B) for required distance slabs. 
The transportation of required transformers from Contractor’s works shall be done as 
per dispatch instructions issued by Superintending Engineer (ESC),PVVNL-Meerut. 
 

5.0 JOINT INSPECTION; 
 
5.1 Immediately after receipt of damaged transformer, the Contractor shall inform to the 

Executive Engineer, Electy. Stores Division concerned through letter under registered 
cover of having received the quantity and capacity of each damaged transformer 
requesting him to arrange joint inspection.  He shall also inform to allot tee Division 
as specified in clause 3 to immediately arrange for joint inspection clearly STATING 
THAT OIL CREDIT DETAILS M.B.NO……….PAGE NO……..& 
QUANTITY………) SHALL BE ESSENTIALLY REQUIRED DURING JOINT 
INSPECTION.) 

 
5.2 Executive Engineer, Electy. Stores Division concerned shall fix-up the program of 

joint inspection in consultation with concerned Executive Engineer, Electy. 
Distribution/Workshop Division and the Con tractor. The Contractor shall not refuse 
for joint inspection when the PVVNL team or facilities shall be provided by the 
Contractor during the joint inspection to assess the extent of repair/replacement 
involved. In order to avoid delay and un-necessary detention of the Inspecting officers 
the Contractor shall also ensure that their technical representative is always present 
for joint inspection and preparation of estimate.  The joint inspection report shall 
clearly indicate whether a particular item being provided is for replacement of 
defective damaged or missing components. 

 
5.3 In case one or more HT/LT leg coils is found damaged all the three HT as well as LT 

leg coils of the damaged transformers shall be replaced by new leg coils.  In case no 
leg coils is to be replaced, then the winding of which insulation is suspected to have 
weakened shall be re-insulated after straightening the conductor and polishing. No 
joint or burns on coil conductor shall be allowed. 

 
5.4 After joint inspection by PVVNL for Assessment and estimation of repairs, the 

contractor shall retain at least one sample of the damaged/burnt leg coil of each type, 
duly tagged with details such as make, type and capacity of transformer, weight of the 
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leg coils and name of the division etc. duly signed by the joint inspecting 
officers under his seal till the time of inspection and testing by inspecting officer of 
PVVNL for the purpose of verification of the technical details of fresh leg coils used 
by the Contractor in the repaired transformers.  The remaining old/damaged/burnt leg 
coils shall however be mutilated by the joint inspecting officer the time of assessment 
and estimation of repairs and certificate to this effect shall be recorded by him under 
his seal on each and every estimate as under:- 
Certified that one sample of the burnt/damaged leg coils of the type required for 
replacement in this transformer has been properly tagged with necessary details and 
kept with Contractor for the purpose of verification by inspecting officer and the 
remaining………damaged/burnt leg coils bearing Sl. No……… have been 
completely mutilated by us. 

 
6.0 PREPARATION AND SUBMISSION OF ESTIMATES: 
 
6.1 For estimation purpose the weight of the new leg coils shall be same as that of the old 

burnt/damaged leg coils taken from the damaged transformers. However the bill shall 
be done on the basis of actual weight ascertained at the time of stage inspection. Since 
the design of the transformer is being maintained and old/burnt leg coils has soaked 
oil, there arises no question of billing more than actual weight of damaged/burnt leg 
coils. Tolerance to the extent of the minus 10% shall be accepted in billing. All 
individual cases of variation in weight on positive side shall be referred by Contractor 
to Engineer of the contract for consideration. In such cases resistance of sample leg 
coils shall also be measured on test results. The transformers shall not be dispatched 
and sample of leg coils of such transformer will not be disposed off till the time 
decision is taken without having any liability on the part of the Purchaser. 

   
6.2 SALVAGE: 

The salvage of the damaged parts other than leg coils damaged metal parts of the 
bushing and transformer oil requiring replacement shall however be property of the 
Contractor. The credit for burnt/damaged leg coils shall be on the ruling up-dated 
rates of item no.5 of price schedule. In case of old/used transformer oil the credit shall 
be given at the ruling rates issued by Material management Organisation of PVVNL. 

 
6.3 EXTRA WORK: 

 
The Contractor, when asked in writing by the Purchaser to perform extra work and 
supply extra material not covered by the specn. And not forming part of the plant 
offered for completeness as specified under clause 2 & 3 of technical specification 
shall perform such work and material shall be paid extra at the rates and terms to be 
mutually agreed upon. 

 
7.4 Seven copies of the estimates for repair of each and every transformer shall be 

prepared and signed by Contractor as well as the representative of the Purchaser as 
token of having consented for the extent of repair involved. Contractor shall ensure 
that such six copies of the estimate are submitted to the executive Engineer, Electy. 
Stores Division, concerned within 7 days of joint inspection for being sanctioned. 
Joint inspection report duly signed by concerned Executive Engineer, Electy. Stores 
Division and Executive Engineer, Electy. Distribution Division/Executive Engineer, 
Electy. Workshop Division shall be enclosed with the estimate. 

    
8.0 APPROVAL OF ESTIMATE: 
 
8.1 The estimate submitted by the Contractor as per clause 7.4 will be approved through 

Superintending Engineer (ESC), PVVNL - Meerut concerned who shall ensure that 



 5
the repair estimate is within economical limits. Three copies of the same 
will be forwarded to the Contractor as a token of giving go ahead for repair. 

 
8.2 Out of three copies of the approved estimate received by the Contractor, one copy 

shall be retained by him for his record and one copy shall be attached by him 
alongwith the bill after satisfactory repairs and testing. The remaining spare copies of 
the approved estimates shall be given by the Contractor to the inspection officers 
along with a copy of joint inspection report at the time of inspection and testing of 
repaired transformers to facilitate checking and to ensure that the repairs have been 
strictly as per estimates. 

 
9.0 STAGE INSPECTION: 
 
9.1 At the time of commencement of manufacture of HV/LV winding contractor shall 

inform Superintending Engineer, (ESC), PVVNL Meerut and Engineer of the 
Contract so that the Nigam representative may be deputed to assess the quantity of 
repair during process of manufacturing of HV/LV coils. 

 
9.2  The random checking of coils and core assembly of repaired transformers shall be 

done by an officer of Stores organization of not less than the rank of Executive 
Engineer for 5 MVA, 8 MVA and Superintending Engineer for 10  MVA capacity of 
transformer or by the authorized 3rd party deputed by S.E. (ESC), PVVNL, Meerut, 
from time to time before boxing and taking of transformers to check actual repairs 
done as per provisions of the estimate and to examine the quality of raw material used 
and the workmanship etc. The officer carrying out above checking shall give 
following certificate which shall be produced by the repairer at the time of final 
inspection and testing by officers nominated by Superintending Engineer, (ESC), 
PVVNL, Meerut. 

    
 

“Certified that I have carried out random checking of coils of limbs 
and core assembly of …….MVA repaired transformer bearing sl. 
No………….of make………….before boxing of the transformer 
on date……and date……….and I have found that the repair has 
been done according to provisions of estimate and the quality of 
raw material and workmanship is also satisfactory.  

  
 The weight of HV/LV leg coils shall be noted as under:-- 
 

LIMB 
(LOOKING FROM LV) 

HV LEG COILS 
(kg) 

LV LEG COILS 
(kg) 

LEFT 
 

  

MIDDLE 
 

  

RIGHT 
 

  

 
  
10.0 TEST AND TEST CERTIFICATES: 

 
10.1 Before offering a repaired transformer for final inspection and testing it shall be         

subjected to all routine tests specified in IS: 2026/1977 and any amendment thereof as 
detailed in clause-16 of Technical specification appended hereto. 
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10.2 Besides testing of transformer for the routine tests, the inspection officer 

shall be authorized for random checking of the coils and assembly of the repaired 
transformers to check the actual repairs done and to examine the quality of raw 
material used and workmanship. 

 
10.3 The Engineer of Contract reserves to itself the right of having at Contractor’s 

expenses any test of reasonable nature carried out at the Contractor or sub-
Contractor’s premises or at site in addition to the aforesaid tests and those included in 
the contract to satisfy itself that the spare parts supplied and repair etc. carried out 
comply with the specification. The Contractor shall be required to rectify the defects 
found in such tests at his own cost.  The Contractor shall send copies of test 
certificates to the Superintending Engineer, (ESC), PVVNL-Meerut. For approval. 

 
10.4 The Engineer of the Contract also reserves the right of associating any other officer of 

PVVNL-Meerut or any authorized independent agency at any time during repair and 
testing at Contractors works or at site during currency of the contract. 

 
11.0 INSPECTION AND TESTING: 
 

The Contractor shall give 15 days notice along with routine test report to 
Superintending Engineer, (ESC), PVVNL, Meerut of every lot of material being ready 
for dispatch so that he may depute his representative as designated in clause 9.2 of 
stage inspection for inspection and testing as required in clause ‘15’ of General 
Conditions of Form ‘A’ . Along with above offer letter for inspection of repaired 
transformers a list mentioning actual weight of leg coils and actual quantity of 
transformer oil used in respective repaired transformer shall also be submitted so that 
inspecting officer may verify the above statement during inspection at the time of 
physical checking of repaired transformers in addition to test certificates mentioned 
above. 
 
The Purchaser at his discretion may depute any out side agency to carry out final 
testing/inspection of transformers repaired and offered by firm, in order to ensure the 
quality of transformer oil shall be checked by oil level gauge. The quality of 
transformer oil shall be checked by carrying out test as prescribed in “Technical 
Specification”, Physical Dimensions and clearance which can be measured without 
opening transformer shall be measured and recorded by inspecting officer. 

       
The Contractor shall record either of the following certificates on the invoice packing 
list (challan) as the case may be:- 

      
“Certified that consignment (lot) of repaired transformers sent 
through this invoice has been inspected and tested by a 
representative of Superintending Engineer, (ESC), PVVNL-Meerut 
in accordance with clause ‘10’ of the Special   Conditions of repair 
contract.  The tests results were found to be within the value 
specified in relevant ISS/contract as per true copy of test results 
enclosed.” 

                                                     OR 
“Certified that inspection and testing of consignment (lot) of 
repaired transformers sent through this invoice, has been waived 
off by M.D, PVVNL-Meerut vide his letter 
No…………….dated……… It is further certified that these 
repaired transformers were however tested in test laboratory at our 
works however tested and the test results were found to be within 
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the value specified in the relevant ISS/ contract as per true 
copy of test certificates enclosed.” 

  
12.0       MATERIAL: 
 
12.1.1 The fresh transformer oil to be filled in the transformers shall be purchased by the             

Contractor directly from loading transformer oil manufactures such as APAR 
Bombay, Savita Chemicals, Baroda. At the time of inspection, the Contractor shall 
produce a certificate from the manufacturer that the transformer oil confirm to IS: 
335/ 83 and any amendment thereof.  
 

12.1.2 The gaskets shall be type ‘B’ conforming to IS: 4253(Part-II) and any amendment 
thereof. The gaskets to be used in repair of transformers shall be Telbros, Faridabad or 
Everest, Calcutta or Maxworth, Calcutta. The Contractor shall at the time of 
inspection produce a certificate from the manufacturer that the gaskets conform to 
latest IS: 4253(Part-II).  

 
12.1.3 The bushing shall conform to the latest IS: 3347. these shall be procured from a firm 

having ISI certification mark. The Contractor shall, at the time of inspection, produce 
a certificate from the manufacturer that the bushing conforms to latest IS: 3347. 

 
12.1.4 Inter layer insulation shall be procured from Senapathy whitlay Banglore/Madras or 

Raman Board Banglore.  
 
12.1.5 In case of other items for which IS specification exists the same shall only be 

procured from the firm having ISI certification mark.  
 
12.1.6 Items for which IS has not yet been framed, the material shall be procured from 

reputed and standard manufacturers. 
 
12.2 The mark of items at sl. no. 12.1.1, 12.1.2, 12.1.3 and 12,1.4 have been specified to 

ensure the quality of these items. In case repairer finds some equipment of better 
alternative, shall furnish a copy of technical drawings, name of manufacturer, his 
monthly production, capacity list of users of that particular item to seek approval 
from Engineer of contract.  

 
12.3 The inspecting officers of the Purchaser shall have the right for records pertaining to 

receipt and issue of all major components/part/raw materials. The Contractor can be 
required to produce test certificate for each and every consignment of transformer oil 
and other major items/raw material.  

 
12.4 The Purchaser reserves the right to draw required numbers of samples of transformers 

oil and other major items of raw material. These samples shall however be drawn and 
sealed in the presence of the Contractor. The Purchaser further reserves the right to 
get these samples tested in reputed test house/laboratory of his choice.  

 
12.5 In addition to inspection as detailed at clause 11.0 random checking during process of 

repair may be done by the representative of the Purchaser to examine quality of raw 
materials being used and check workmanship as per clause-15 of Form ‘A’. 

 
  
12.6 In order to avoid inconsistency in electrical characteristics of HV bushing the 

broken/damaged bushing shall be replaced by the bushings of the same standard, 
same class and similar electrical characteristics and conforming to ISS.  
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12.7 All the materials used shall be of the best quality and class most suitable 

for working under the conditions specified and shall withstand the variation of temp, 
and atmospheric conditions arising under working conditions without under 
distortion or deterioration or setting up of the under stresses in any part without 
affecting the strength and suitability of the various parts for repairs work which they 
have to perform.  

12.8 All connections and contacts shall be of ample section and surface for carrying 
continuously the specified currents without over heating and fixed connections shall 
be secured by bolts or set of screws of ample size adequately locked. Lock unit shall 
be used on stud connections carrying current.  

 
12.9 All gaskets used for making of tight joints shall be of proven material such as 

granulated core bonded with synthetic rubber or synthetic rubber gaskets. 
  
12.10 Steel bolts and nuts exposed to atmosphere with suitable finish like cadmium plated 

or zinc plated passivity shall be used for diameter above 6mm. 
 

All nuts, bolts and pins shall be locked in position with the exception of these 
external to the transformer. On out-door equipment all bolts, nuts and washers in 
contracts with non ferrous parts which carry current shall be of phosphor bronze 
where the transfer of current is through the bolts. 
  

If bolts and nuts are placed so that they are in accessible by means of ordinary 
spanners suitable special spanners shall be provided by the repairer.  

                     
13.0 SUBMISSION OF BILLS: 
 

The bills shall be prepared after up-dating the prices of variable components as 
payable in terms of provision of contract. Any change due to price variation in total 
expenditure shall be payable irrespective of prevailing economical limits of repair.  
 
The bills shall be pre-receipted and submitted to the Electy. Stores Division, 
concerned for payment. The contractor shall attach a copy of approval estimate along 
with bills in order to facilitate checking of bills.  

 
14.0 GUARANTEE: 

 
14.1 The repaired transformer shall be guaranteed for the period of 24 calendar months. If   the 

transformer damages during 24 month guarantee period then after re-repair, the   
performance guarantee shall be for the period remained in 24 months or 6 months 
whichever is more on the date of damage. The firm shall lift and re-install the re-repaired 
transformer within a period of 45 days from date of intimation. The joint inspection report 
(JVR) and stage inspection of the re-repaired transformer shall be carried out. 

   
14.1  (A) Firm has to lift the damage power Transformer within 07 Days from issue of Lifting 

order by SE (Store), PVVNL, Meerut in normal condition otherwise a penalty of 0.5% 
per week (As per form A Condition) at the cost of repair as mentioned in LOI of 
particular job will be imposed on expiry of 07 days of schedule time for lifting.          

14.2 (B) within 70 days reckoned from the date of sanction of estimate of job. If the contractor 
fails to repair the damaged transformer within specified time (70 days Reckoned from 
date of sanction of estimate of particular job) then a penalty of Rs. 1000.00 per MVA 
per day shall be deducted from the firm’s bill or security (in case of no bill is pending 
at discom) subject to following maximum amount mentioned as under. 

1. Maximum amount equal to cost of repair of that particular job as per sanction estimate 
up to time limit of 90 days from date of expiry of schedule delivery. 
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2. Maximum amount equal to cost of New Transformer of similar rating as 

per stock issue rate after expiry of 90 days from schedule delivery. 
. 
 

14.2   If the repairer fails to lift the transformers damaged under guarantee period, within 15 
days from the date of intimation then the same shall be got repaired by other agencies. In 
such case an amount equal to repair estimate raised by the other repairer for repairing such 
transformer along with the transportation charges thus incurred by PVVNL shall be 
recovered from the repairer and the performance BG of the firm shall also be forfeited, the 
action like debarring /blacklisting against the erring repairer may be initiated.   

 

 
15.0 RESPONSIBILITY FOR SAFE CUSTODY OF TRANSFORMERS DURING 

EXECUTION PERIOD OF REPAIR: 
 

The Contractor shall be entirely responsible for safe custody after receipt of damaged 
transformer in his works and till it is handed over either after repair or being un-
economical without repair. 

  
16.0 REAPONSIBLITY OF CONTRACTOR AND COMPLETENESS: 

 
16.1 The Contractor shall be entirely responsible for the execution of this contract 

accordance with the terms of Special Conditions the General Conditions of Form ‘A’ 
Technical Specification and price schedule etc. 

  
16.2 In order to make the apparatus conform to the specn, and technical details, the 

contractor shall make good any change without any additional cost to Purchaser. 
 

16.3 Approval of Contractor’s/Sub-Contractor’s drawing and of test certificate of material 
or of other parts of the works involved in the Contract of test carried out either by him 
or by the representative of the PVVNL shall not be held to relieve him by any part of 
his obligations of meeting all the requirements of these specifications or of the 
responsibility for the correctness of the Contract drawing and test certificates.  

 
17.0 INTERCHANGEABILITY: 

 
All parts shall be made accurately to standard as far as possible so as to facilitate 
replacement and repair. All corresponding parts of similar make type and capacity of 
transformers including the spare parts shall be interchangeable. 

 
18.0 JUDICIAL JURISDICTION: 

 
All the disputes arising out of and touching or relating to subject matter of agreement 
contract shall be subject to jurisdiction of local courts of Lucknow and High court of 
Judicature at Allahabad only. 

  
19.0 ARBITRATION CLAUSE OF FORM ‘A’: 
 

The following is deemed be added at the end of the para-1 in the Arbitration clause-38 
of Form ‘A’  

“In case of refusal/neglect by such nominee Chairman UPPCL may 
nominate another person in his place.” 
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20.0 NUMBER OR QUANTITY TO BE CONTRACTED FOR: 
 
 
20.1     Subject to as herein after mentioned, no guarantee can be given to the number or 

quantity of the transformers which will be ordered delivered during the period of the 
Contract but the PVVNL undertakes to order from the Contractor works/Stores as 
detailed in the schedule of Store which he required to get executed/ purchased except  

           that he reserves the right (i) of submitting to completion any supply of amount as the 
PVVNL (whose decision shall of final) may determine upon consideration of the 
tenders (ii) of placing the contract simultaneously of at any time during the period 
with one or more Contractors as he may think fit and (iii) of obtaining/ getting 
executed from any source any Stores/works referred to in the Contract to meet an 
emergency if the PVVNL (whose decision shall be final) is satisfied that the 
Contractor is not in the position to supply/ execute specific quantities or number 
articles included in the contract which exceeds such works within the period in which 
works/ supplies are required to be completed. 

21.0 DELIVERY: 
21.1 (A) Firm has to lift the damage power Transformer within 07 Days from issue of 
Lifting order by SE (Store), PVVNL, Meerut in normal condition otherwise a penalty 
of 0.5% per week (As per form A Condition) at the cost of repair as mentioned in LOI 
of particular job will be imposed on expiry of 07 days of schedule time for lifting.          

21.1 (B) within 70 days reckoned from the date of sanction of estimate of job. If the 
contractor fails to repair the damaged transformer within specified time (70 days 
Reckoned from date of sanction of estimate of particular job) then a penalty of Rs. 
1000.00 per MVA per day shall be deducted from the firm’s bill or security (in case 
of no bill is pending at discom) subject to following maximum amount mentioned as 
under- 

I. Maximum amount equal to cost of repair of that particular job as per sanction estimate 
up to time limit of 90 days from date of expiry of schedule delivery. 

II. Maximum amount equal to cost of New Transformer of similar rating as per stock 
issue rate after expiry of 90 days from schedule delivery. 
 

Note: Above condition shall supersede any other clause regarding delivery and penalty, if 

mentioned anywhere else in the terms and condition of tender. 

 
21.2 The sanctioned estimate and offer for inspection shall be either hand delivered or 

dispatched by REGISTERED POST.  In case of dispatch by Registered Post a period 
of seven days shall be considered as mailing time. 

 
21.3  The transformer not repaired after 6 months from the date of sanction of the estimate, 

shall be lifted back by the concerned Store Division and shall be got repaired by other 
agencies.  In such cases penalty under clause’32’ of General Conditions of Contract 
Form ‘A’ along with all transportation charges associated with the transformer shall 
be recovered from the repairer. The difference of cost of repair shall also be recovered 
from the defaulting firm. 

 
22.0 PAYMENT: 
 

Payment shall be made as per clause 25 of General Conditions Contract Form ‘A’. 
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23.0 NOTICE TO CONTRACTOR: 
 

Any notice to be given to the Contractor shall be sent by Registered post at the 
address given by him for this purpose in the Contract. 
The Contractor shall ensure to intimate the Purchaser in writing of any change in the 
above address otherwise notice shall be sent to the address given in the contract.  
Any notice dispatched to contractor by registered post on the above address shall be 
deemed to have been delivered as above.  
   

24.0 REPAIR OF TRANSFORMERS OF TRANSMISSION/GENERATION WING: 
 

The Contract is basically for repair of Power transformer in the Distribution Wing of 
PVVNL and the procedure/modus operandi specified herein have been framed 
accordingly. However Purchaser at his discretion may authorize repair of the power 
transformer of Transmission/Generation wing of PVVNL in the terms and conditions 
given herein.  In such cases joint inspection, estimate approval, inspection payment, 
etc. shall be defined, whom the Contractor shall contact for further purpose. 
 

25.0 COMMISSIONING OF TRANSFORMER AFTER REPAIR: 
 
The commissioning of transformer received after repair from the firm shall be done in 
the presence of the representative of the firm if desired by the concerned authority not 
below the rank of Executive Engineer.  In case firm representative does not reach at 
site for this purpose, it shall be commissioned in his absence at the risk of the 
Contractor. 
   
  No charges shall be paid by PVVNL to the Contractor for this purpose.  Concerned 
authority shall inform the Contractor to depute his representative to witness 
commissioning of the repaired transformer well in advance. 
 

26.0 MONTHLY PROGRESS REPORT: 
 
The Contractor shall submit each month the status of repair up to preceding month in 
the format given herein after. The Contractor shall ensure that this report reaches 
Superintending Engineer (MM-I), PVVNL-Meerut by 7th of each of the following 
months. A copy of this statement will also be endorsed to Electy. Stores Division 
concerned.  
 

Every report should contain information for each and every transformer in the 
format of the report.  All items of the report are mandatory and any effort on part of 
the contractor to conceal information shall amount to breach of Contract 

Proforma of the progress report is enclosed here with. 
 

27.0 PRICES: 
 

The prices quoted should be exclusive of all statutory taxes/duties as legally 
applicable. 

 
28.0 GST: 

 
It shall be payable extra as legally applicable at actuals on production of necessary 
documents on all such items which are manufactured/fabricated in the works of the 
repairer &  the bought out items/parts/components purchased from the market and for 
reconditioning of leg coils and other works such as painting and labour etc. The 
Tenderer shall however indicate the rates of GST as applicable at the time of 
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tendering in Schedule P-1.  In case tenderer quotes ambiguous or contradictory 
terms or does not categorically commit in tender regarding charging of the amount of 
excise duty at the time of raising the bills, their offer shall be loaded by the maximum 
rate of the Excise duty applicable to tendered items among all bidders. 

 
Any statutory change in Central Excise regulations attracting excise duty shall be 
payable extra as legally applicable. 

 
 

29.0 GENERAL: 
 

Whereas GST and other statutory levies are not applicable or the bidder is exempted 
at the time of tendering from payment of such duties/levies, he should clearly indicate 
whether he would charge the same or not at the time of raising the bill (where there is 
possible of charging) he shall specify the maximum rates which may become 
applicable on the tax structure applicable at the time of tendering. 
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PROFORMA FOR MONTHLY PROGRESS REPORT 
 

Monthly progress report for repair of Power Transformers against Specn . No.  

PVVNL-MT /MM/82/23-24 for the month ending (Name of the month / year)……….. 
 
(A) Transformers allotted but preliminary inspection yet to be done. 
 

  
 
(B) Preliminary inspection done but transformer not yet sent to the 

works of         repairer. 
 

 
         

(C ) Damaged transformer transported to Contractor works but joint inspection not 
done. 
 

 
Transformer 

capacity in MVA 
& Voltage ratio. 

Transformer 
make 

Date of receipt in 
the works of 

repairer. 

Date on which 
ESD was 

informed for 
joint inspection 

Name of 
concerning XEN 

Workshop 
Div./Dist. Divn. 
& date on which 
he was informed 

for joint 
inspection. 

     

 
 
 
 
 

Transformer 
capacity in MVA 
and Voltage ratio 

Transformer 
make 

Allotment letter 
No. & date 
authorizing 

repair 
 

Name of 
Divn./Unit where 

T/Fs available. 

Expected date of 
preliminary 
inspection. 

     

Transformer in MVA 
& Voltage ratio. 

Transformer make Date of preliminary 
inspection 

Division/Unit where 
T/Fs available. 
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(D) Transformer Inspection done but estimate not submitted. 
 

 
(E) Estimate submitted but not sanctioned: 

 

 
(F) Estimate sanctioned and repair in process: 

 
Transformer capacity 
in MVA & Voltage 

ratio. 

Transformer make Date of receipt of 
sanctioned estimate 

Expected date of 
completion of repair 
(This is nothing to do 

with contractual 
commitment. This date 
is for the guidance of 

PVVNL planning 
purpose. 

    

  
(G) Transformer repaired but inspection awaited: 

 
Transformer capacity 
in MVA & Voltage 

ratio 

Transformer make Date on which T/F 
offered for 
inspection.  

To whom offered for 
inspection. 

 
  

 
 
 

  

 
 
 
 
 

Transformer 
capacity in MVA 
& voltage ratio 

Transformer 
make 

Name of Division 
to which it 
originally 
pertained. 

Date of joint 
inspection 

Expected date 
of submission 
of estimate to 

ESD. 

     

Transformer capacity in 
MVA & Voltage ratio 

Transformer make Date of submission of estimate 
to Stores Division. 
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(H) Transformers inspected and successfully passed through tests but yet to be 

lifted. 
 

Transformer 
capacity in 

MVA & Voltage 
ratio 

Transformer 
make 

Date of 
inspection 

 

D.I. No. & date To whom 
transformer 

allotted for lifting. 

     

 
(I) Total no. of transformer repaired inspected lifted back against this contract  

           including those given at Sl.. ‘H’ above. 
 

 
(J) Transformer damaged during guarantee period. 

 

 
(K) Un-economical transformer lying at contractor’s premises/works: 

 

 

Transfor-
mer 

capacity 

Sl. 
No. 

Make Concerned 
Dist./Wor-

k shop 
Division 

D.I. 
No. & 
date 

Contract
-ed 

delivery 
schedule 

Transfor
-mer 

capacity 

Total 
no. 

repaired 

Total no. 
repaired 

and 
returned. 

 
         

Transformer 
capacity in 
MVA & 
voltage 

ratio 

Transfor-
mer make 

D.I.No.& 
date after 
original 
repair 

Place of 
installat

-ion 

Concerned 
Dist. 

Division 

Date of 
damage 

Date of  
re-

repair 
and 

return 

In case not 
yet re-

repaired 
present 

status and 
expected 

date of re-
repair. 

        

Transformer capacity 
in MVA & Voltage 

ratio. 

Transformer make Division to which 
originally pertain 

Date on which T/Fs 
found uneconomical 

    



 16
             11.  funs”kd e.My m0iz0 dk0ik0fy0] y[kuÅ ds dk;kZy; Kki la0 634&dk;Z@pkSng&ik-dk-

fy-@2021&29&ds@1983 fnukad 09-04-2021 ,oa lalks/ku dk;kZy; Kki la[;k 

1499&dk;Z@pkSng&ik-dk-fy-@2021&29&ds@1983 fnukad 13-09-2021 ds vuqlkj *lw{e ,oa y?kq* 

m|ksxksa ds lkFk LVkZVvIl dks fuEuor~ izko/kku fd;k tkrk gS& 

1- izkbl eSfpax dk fodYi% 

1-1 ;fn Vs.Mj esa ,y&1 vkWQj nsus okyh QeZ mRrj izns”k esa fLFkr lw{e ,oa y?kq m|e ls bRkj gS ¼vFkkZr e/;e 

;k ògn~ QeZ gS½ vkSj fdlh lw{e ,oa y?kq m|e ds }kjk ,y&1 vkQj ds ewY; ds 15 izfr”kr dh lhek rd 

vf/kd ewY; vafdr fd;k x;k gS rks ,slh n”kk esa mDr lw{e ,oa y?kq m|e ¼;k ,d ls vf/kd ,sls m|eksa dh 

n”kk esa 15 izfr”kr cS.M esa fLFkr lHkh lw{Ek ,oa y?kq m|eksa½ dks ;g vf/kdkj gksxk fd os vius ewY; dks 

,y&1 Lrj ij ykdj dqy fufonk ewY; ds 25 izfr”kr rd dh lhek rd vkiwfrZ dj ldrs gSA ,slh fLFkfr 

esa foHkkx ;k midze }kjk vuqefr nh tk;sxh rFkk vkiwfrZ Hkh lqfuf”pr dh tks;xhA ,d ls vf/kd lw{e ,oa 

y?kq m|eksa dh n”kk esa muls yh tkus okyh vkiwfrZ dks muds }kjk fufofnr ek=k ds vuqikfrd :Ik esa ckVk 

tk;sxkA U;wure 25 izfr”kr ek=k dh vkiwfrZ gsrq mRrj izns”k eas fLFkr lw{e ,oa y?kq bdkbZ;ksa dks izkFkfedrk 

nh tk;sxhA 

1-2      Lkw{e ,oa y?kq ,oa LVkZVvIl bdkb;ksa dks xq.koRrk ds ekudks esa fdlh izdkj dh NwV vuqeU; ugh gksxhaA 

2-      fufonk lsV fu”kqYd miyC/k djk;k tk;sxkA 

3-      bZ-,e-Mh- ls NwV vuqeU; gSA 

Note: Certificate for Micro & Small enterprises issued by MSME shall be on the basis 
of latest audited balance sheet failing which the claim for exemption in tender fee and 
EMD may not be considered & offer of the bidder may be rejected for further 
evaluation. 

 


