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SPECIAL CONDITIONS OF TENDER

For Processing & Conversion of old damaged/burnt copper coils into ETP grade (1S-191 part V"
1980/any latest amendment) DPC Copper winding wire and DPC Copper strips as per required sizes.

These Special Conditions shall be read and construed alongwith the general conditions of Form‘A’, corrigenda
/addemda to‘Form-A’general conditions of Form ‘B’ and ‘Instructions to Tenderers’ but in case of any conflict
or inconsistency between provision of general conditions of Form*‘A’, corrigenda /addemda to‘Form-A’general
conditions of Form ‘B’ and ‘Instructions to Tenderers’, the conditions contained herein shall prevail.

1.  The purchaser is not bound to accept the lowest or any tender and may reject any or all the
tenders, without assigning any reason. The purchaser may negotiate or re-tender on limited
tender basis if substantial financial benefit is likely to accrue to the Board/Corporation. This is
known as inviting “Rock Bottom Rates” where in the Tenderers are given the choice to reduce
their rates to the minimum level possible. The purchaser may also provide the counter offer rates
if need be, to the various Tenderers in the best interest of the Corporation.

2. Guarantee Period: The guarantee period for material supplied shall be applicable as below:

(i) For Regular Supplier: As per provisions contained in clause no. 30 of form B, the material
supplied shall be guaranteed for a period of 12 months from the date of installation/
commissioning or 18 months from the date of receipt whichever is earlier. All other points
of clause (30) of form B shall be applicable under this guarantee period clause.

(if) Eor Trial Supplier: The material supplied by the trial supplier (covered under clause-1.2.2
of instruction to tenderer) shall be guaranteed for additional 24 months from the guarantee
period applicable for regular supplier. Clause 30 General Conditions of Contract of contract
‘form B’ shall be treated as amended to that extent.

3. SECURITY DEPOSIT :

3.1 Security towards satisfactory performance of work: The Contractor shall deposit
performance security equivalent to 10% of the amount of agreement, in the form of FDR
pledged in favour of Managing Director PVVNL Meerut or Bank Guarantee in favour of
Managing Director PVVNL Meerut, on the standard format of NIT, issued from any
Nationalized/ scheduled Bank of India on a non judicial stamp paper of requisite value as
per Govt Rules. In case the security is in the form of Bank Guarantee it shall be valid for the
maintenance period as per clause “36” of Form "A’. The Contractor shall initially submit
this bank guarantee valid for 18 months with a claim period of 12 months thereafter with the
provision that it shall be extended suitable to cover the maintenance period of last lot.

3.2 Security towards Lifting and safe custody of old damaged/burnt copper coils: Beside
above the Contractor shall also be required to furnish Bank Guarantee equivalent to 75% of
the quantity instructed for lifting and processing & conversion per month of old
damaged/burnt copper coils @ 770/- per Kg., towards safe custody of old damaged/burnt
copper coils given to the contactor for Processing & Conversion into ETP grade (1S-191 part
Vth 1980/any latest amendment) DPC Copper winding wire, DPC Copper strips as per
required sizes. This Bank Guarantee shall remain valid up to receipt of last lot of tendered
items after processing & conversion. The Contractor shall initially submit this bank
guarantee valid for 12 months with a claim period of 12 months thereafter with the
provision that it shall be extended suitable to cover the receipt of last lot.

3.3 These Bank Guarantee shall cover the following:

0] Security towards satisfactory performance of received of ETP grade (1S-191 part V"
1980/any latest amendment) DPC Copper winding wire & DPC Copper strips after
Processing & Conversion during the guarantee period.

(i) Security towards lifting & safe custody of old damaged/burnt copper coils allotted to firm.

The above bank guarantee shall be furnished on the prescribed proforma.
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3.4 No old damaged/burnt copper coil shall be delivered to the contractor for processing,
conversion and testing till such time contractor deposits security as detailed above at
sub-clause 2.1 and 2.2 and intimation regarding receipt and correctness of the same is
received by the Contractor in writing from the Engineer of the Contract. The contract may
be deemed to be cancelled if security is not deposited within the time specified without any
further reference to contractor.

3.5 Before additional allotment, it shall be essential that last one allotment are settled in respect
of:

(i) ETP grade (1S-191 part V™" 1980/any latest amendment) DPC Copper winding wire &
DPC Copper strips after Processing & Conversion are returned back to PVVNL. The
quantity of the tendered items after Processing & Conversion shall be 3% less than the
quantity that has been allotted to contractor for Processing & Conversion in view of
old damaged/burnt copper coils being oil soaked at the time of handing over for
Processing & Conversion. For example: If 100 Kg. old damaged/burnt copper coils is
given for Processing & Conversion then the contractor shall have to return not less
than 97 Kg. of ETP grade (IS-191 part Al 1980/any latest amendment) DPC Copper
winding wire & DPC Copper strips after Processing & Conversion.

Price Fall Back: If certain quantity of the equipment ordered under this specification remains
unsupplied up to finalization of next/subsequent tender, lowest of the prices of this tender and the
subsequent tender shall be payable for balance unsupplied material. In case the tenderer do not
agree to supply the balance unsupplied quantity at the lower rates received in new tender, the
unsupplied tendered quantity will be cancelled without any prejudice.

Payment terms: Payment shall be made after receipt and satisfactory checking of material at site
as per conditions of Form ‘B’. No interest shall be paid for delayed payments, whatsoever the
delay may be. No payment shall be done before execution of contract/Agreement.

Anti profiteering clause: As per sanction 171 of GST Act 2017, any reduction in rate of tax on
any supply of goods or services or the benefit of input tax credit shall be passed on to the
recipient by way of commensurate reduction in prices. Hence supplier/manufacturer to ensure to
pass the benefit of reduced prices to UPPCL. Further prices quoted by supplier/ manufacturer is
subject to scrutiny under above section.

AVAILABILITY OF OLD/DAMAGE/BURNT COPPER COIL :- Superintending Engineer,
Electricity Workshop Circle Meerut shall intimate to SE/EE (Store), Meerut about the
availability of old damage/burnt copper coil at various workshop/store centers of PVVNL.
SE/EE (Store) Meerut shall allot the quantity at a time 5,000 kg or more in a lot of old
damage/burnt copper coil to be converted to the contractor and to be collected from the different
workshop / store centers of PVVVNL. However, Engineer of contract reserves the right to change
the collection point and delivery point, quantity of old damage/burnt copper coil. Second lot of
old damage/burnt copper coil shall be handed over after previous lot of ETP grade (1S-191 part
V™ 1980/any latest amendment) DPC Copper winding wire & DPC Copper strips after
Processing & Conversion in required sizes have been received back by the consignee.

RESPONSIBILITY FOR SAFE CUSTODY OF OLD DAMAGED/BURNT COPPER COILS
DURING EXECUTION PERIOD OF CONVERSION : The Contractor shall be entirely
responsible for safe custody, after receipt of old damaged/burnt copper coils in his works, till it is
handed over either after Processing & Conversion to ETP grade (1S-191 part V" 1980/any latest
amendment) DPC Copper winding wire & DPC Copper strips.

The contractor shall manufacture the finished material compulsorily as per the details of sizes
and quantity intimated to him by SE/EE store or SE/EE workshop or SE MM-I.

The tenderer has to compulsorily process/convert old damaged/burnt copper coils into ETP grade
(1S-191 part V" 1980/any latest amendment) DPC Copper winding wire & DPC Copper strips.
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INSPECTION & TESTING: Inspection and testing shall be done as per Clause 2.7 of General

Requirement of Specification and Clause-14 of the General Conditions of Contract Form ‘B’. In
addition to the terms and conditions mentioned in these clauses, following Terms & Conditions
are also added:

111

11.2

11.3

114

11.5

11.6

11.7

11.8

11.9

When the material is ready for dispatch, offer notice shall have to be given to
Superintending Engineer (MM-I) PVVNL Victoria Park Meerut, well in advance (minimum
10 days) so that the inspection of the material may be carried out at the supplier’s premises
before dispatch.

S.E (DQC) PVVNL, Meerut shall nominate the inspecting officer/representative of PVVNL
for inspection of material.

When the inspecting officer/representative of PVVNL visits the works of firm for
inspection of material, the material must be ready dully packed for dispatch with packing
list. The supplier shall offer the material with packing list. All the material offered for
inspection shall be properly marked with necessary details.

Inspecting Officer shall make random selection from this lot of material according to the
terms of the agreement or relevant ISS as the case may be. Supplier shall also render
necessary assistance to the Inspecting Officers in making random sampling whenever
considered necessary.

The supplier shall produce the copies of all type test reports of CPRI/ERDA or any other
test house as per Technical Specification, copies of routine test, calibration certification or
any other tests report, when demanded by the inspecting officers.

During inspection, the contractor may be required to produce acceptance & type test report
of the manufacturer of all the bought out items to satisfy the inspecting officers that it
conforms the standards contained in technical specification & GTP.

All instruments used in inspection and testing should be property calibrated and sealed once
a year, In case of any dispute regarding calibration of instrument, instrument shall be sealed
and signed by the representative of the supplier and purchaser and will be sent to
institute/laboratory of repute preferably Govt. institution for calibration at the cost of
supplier. The results of such testing shall be binding on the supplier.

The material shall be duly marked/embossed or sealed as considered necessary by the
Inspecting Officer after inspection has been carried out and the material approved for
dispatch.

Inspecting officer shall submit the inspection reports of material to S.E (DQC), copy of
which shall also be send to S.E (MM-I).

11.10 The material shall be checked of being properly sealed as per the sealing done after the

inspection and material being the same, which was inspected by the representative of
PVVNL-Meerut at the stores alongwith the quality & quantity of the material.

11.11 No material shall be dispatched without inspection and testing by the representative of

Superintending Engineer (DQC) PVVNL Meerut. Testing charges, if any shall be borne by
the supplier.

ETP grade (1S-191 part V™ 1980/any latest amendment) DPC Copper winding wire & DPC
Copper strips after Processing & Conversion shall be subjected to all routine tests specified in
the relevant IS.

121

Besides testing of material for the routine tests the inspecting officers shall be authorized
for random checking of the material.
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12.2 The Engineer of the Contract reserves the right to conduct any test of reasonable nature to
be carried out at the Contractor’s or sub-contractor’s premises at contractor’s expenses or at
site in addition to the aforesaid tests and those included in the rate contract to satisfy
himself that Processing /Conversion etc. has been carried out as per specification. The
Contractor shall be required to rectify the defects found in such tests at his own cost.

12.3 In addition to inspection, random checking during process of Processing & Conversion of
old damaged/burnt copper coils to ETP grade (1S-191 part V" 1980/any latest amendment)
DPC Copper winding wire & DPC Copper strips after Processing & Conversion may be
done by the representative of the purchaser.

12.4 If during inspection some material (s) fails, the contractor shall be required to re-offer such
material(s) after rectification for testing/inspection within 7 days from the date of above
failure.

12.5 All the tests and inspection shall be made at the works of contractor. Each and every lot of
ETP grade (1S-191 part Al 1980/any latest amendment) DPC Copper winding wire & DPC
Copper strips after Processing & Conversion shall be tested for all the routine tests in the
presence of representative of the PVVNL. All the reasonable facilities shall be given by the
repairer to the inspecting officer to facilitate inspection and testing,

No tolerance shall be accepted on negative side either in dimension or in weight.

Futile journeys charges: In case on receipt of inspection call from the firm after agreement, the
material is not found ready or not as per GTP/Drawing/Technical Specification and relevant IS
by the inspection team of PVVNL at the works of firm/manufacturer, the penal charges for such
futile journeys shall be levied as per following:

Location of firms works upto a distance of 1000 Kms. from
PVVNL headquarter-Meerut
Location of firms works above distance of 1000 Kms. from
PVVNL headquarter-Meerut.

- * 35,000.00

- " 40,000.00

The re-inspection call shall be entertained only after submission of futile journey charges by the
firm in the form of demand draft in the name of Managing Director, PVVNL-Meerut and
payable at Meerut. The firm shall be responsible for delay in supply of material due to futile
journey as above.

The above shall be applicable with the following conditions:

a) The firm shall be allowed to withdraw or defer the inspection call only once during the
currency of the contract.

b) If after withdrawing or deferment of inspection call once as mentioned in (a) above,
firm again wihdraws or defers inspection call due to reasons beyond their control, the
Managing Director, PVVNL-Meerut may waive off the above penalty on merit.

The futile journey charges shall be allowed maximum two times. In case of failure of inspection
twice, the action against the firm shall be taken as per rules.

DISPATCH INTIMATION : After successful completion of inspection and testing, the ETP
grade (1S-191 part V™" 1980/any latest amendment) DPC Copper winding wire & DPC Copper
strips, the dispatch instruction (D.I) shall be issued by S.E (MM-I).

PLACE OF DELIVERY: The material/equipments shall be delivered to workshop/store center of
PVVNL/ UPPCL as mentioned in DI(delivery instruction).
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TRANSPORTATION AND HANDLING OF MATERIAL.:

17.1 The intimation for lifting old damaged/burnt copper coils for Processing & Conversion,
shall be given by Executive Engineer of the concerned Store Division of Paschimanchal
Vidyut Vitran Nigam Ltd., to the contractor as far as possible through telephone/email/post.

17.2 The Contractor shall make his own arrangement for carriage of old damaged/burnt copper
coils from Paschimanchal Vidyut Vitran Nigam Ltd., stores centers/workshop to
contractor’s workshop.

17.3 The old damage/burnt copper coils so lifted shall be returned back after Processing,
Conversion & testing within 25 days from the date of allotment intimation through
telephone/email/post whichever is earlier.

17.4 After Processing & Conversion of old damaged/burnt copper coils into ETP grade (1S-191
part V" 1980/any latest amendment) DPC Copper winding wire & DPC Copper strips from
the Contractor’s works shall also be delivered by the Contractor to concerned
workshop/store centers under PVVNL by his own transportation arrangement as per
dispatch instruction issued by the S.E (MM-I).

17.5 Loading, un-loading and handling of the old & new material shall be contractor’s
responsibility along with transit Insurance which will be included in quoted price in price
bid (schedule P-1).

RESPONSIBILITY OF CONTRACTOR & COMPLETENESS :

18.1 The Contractor shall be entirely responsible for the execution of this contract in accordance
with the terms of special conditions, the General Conditions of Form ‘A’ Technical
Specification and price schedule etc.

18.2 The Contractor will have to make good free of cost any change in order to make the
material to conform to the specification and technical details as ordered without additional
cost to the PVVNL.

ENGINEER OF CONTRACT : Superintending Engineer, (MM-1), PVVNL, Meerut shall be the
Engineer of contract for this work.

VALIDITY OF CONTRACT: This contract shall be valid for a period of one year from the date
of agreement. The currency of the contract can however be extended by another one year on
mutual consent of Purchaser and Contractor.

Sample Testing: Purchaser shall send any randomly selected sample(s) from the each lot of total
ordered material for any/all Routine/Acceptance/Type Tests as per technical specifications/ISS
in Govt./CPRI/ERDA/NABL Lab. The results of such test shall be final and binding on the both
the purchaser and supplier. The Cost of such test(s) shall initially be borne by the purchaser and
in case the materials is found not conforming to desired specifications, the above cost shall be
recovered from the supplier in addition to this following penal action shall also be taken by the
purchaser.

(@)  The order for the remaining supplies if any, against the said contract shall be cancelled.

(b)  The supplier will be debarred/blacklisted from participating in Tenders for at least 3 Years
from the date of test result into failure of supplied materials.

(c) The Security deposited by the bidder towards satisfactory performance of work, may be
forfeited.
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Reduction In Ordered Quantity Due To Poor Performance Of Firm-

22.1 After placing the LOl/order or contract with firm, if it is observed that the firm is not
adherering the delivery schedule and hence the supply of material is adversely affected, the
Purchaser reserves the right to reduce the ordered quantity upto any extent without
assigning any reasons what so-ever at any stage of LOl/order/contract. The quantity
reduced in this manner from poor performing firm may be allotted to other firms.

22.2 If the tender quantity is split among various successful tenderers and the extension of
tender quantity under variation clause is needed, the performance of firms may be taken
into consideration by the purchaser for allotment of this extended quantity among the firms.

Non-Completion of Contract: If the contractor failed to complete the awarded work or failed to
faithful execution of the contract, the following action may be taken against Contractor.

(a) The order for the remaining supplies against the said contract may be cancelled.
(b) The Security deposited by the bidder towards satisfactory performance of work, may be forfeited.
(c) The supplier may be blacklisted/debarred from participating in further tenders.

JUDICIAL JURISDICTION : All the disputes arising out of and touching or relating to subject
matter of agreement / contract shall be subject to jurisdiction of Local court of Meerut and High
Court of judicature at Allahabad only.

ARBITRATION CLAUSE 38 OF FORM "A’ The following is deemed to be added at the end
of para-1 in the Arbitration clause ‘38’ of Form ‘A’.

“In case of refusal/neglect by such nominee, M.D. PVVNL - Meerut., may nominate another
person in his place”

BLACKLISTED/DEBARRED FIRMS: The participating firm should not be
blacklisted/debarred by any Government department/ Organization / World Bank or any public
limited company as on date of bid opening. An affidavit on a non-judicial stamp paper of Rs.
100 stamp with notary has to be submitted by the bidder to that effect that the firm is not
blacklisted/debarred as on date of the bid opening. The participating firm should not also be
blacklisted /debarred by PVVNL /UPPCL and its subsidiary companies as on date of bid
opening. The Bidder is not eligible to participate in the bidding in case the blacklisting/
debarment are in force and effective on the date of submission of the bid. In case the bidder
has been blacklisted / debarred after the bid submission date and if the blacklisting/ debarment
are in force and effective on the date of award of the contract, the bidder shall be deemed to be
disqualified for award of the contract.

Pashchimanchal Vidyut Vitran Nigam Ltd reserves the right to amend, rescind or reissue
the tender documents such amendments will be binding upon the Bidders.
Pashchimanchal Vidyut Vitran Nigam Ltd also reserves its right to accept or reject any
or all bids without assigning any reason whatsoever. It should not be reused or copied or
used either partially or fully in any form.
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28. Condition for execution of work of processing and conversion:

28.01

28.02

28.03

28.04

28.05

28.06

28.07

28.08

28.09

28.10

28.11

28.12

28.13

DO (Delivery order) :  Delivery order issued by Electricity Store Division addressed to AE
store and copy of the same endorsed to the contractor, for lifting of
old damaged/burnt copper coils for processing & conversion.

Date of DO : Date of DO shall mean the date on which the information of DO
received by the contractor through Email/registered post/ordinary
post, whichever is earlier shall be treated as the date of DO.

Due date of delivery :  Date of delivery shall mean the date of 25" day after the date of DO.

Manufacturing :  Manufacturing shall means Processing and conversion of old
damaged copper coils into required sizes and quantity of S.E/DPC
Copper wire/strips.

Finished . Finished material/product shall means required sizes and quantity of
Material/Product S.E/DPC Copper wire/strips manufactured after Processing and
conversion of old damaged copper coils.

Against the NIT quantity the contractor shall have to execute the work of processing and
conversion of 50 MT per month.

If allotted quantity to the contractor for processing and conversion, is 100% of NIT
quantity, the contractor shall have to executive the work of processing and conversion of 50
MT per month and the BG corresponding to 50 MT shall be submitted by the contractor
against lifting of old damaged/burnt copper coils.

If allotted quantity to the contractor for processing and conversion is less than 100% of NIT
quantity, the contractor shall have to executive the proportionate work of 50 MT per month
of processing and conversion, and the BG corresponding to the proportionate work shall be
submitted by the contractor against lifting of old damaged/burnt copper coils.

Executive Engineer Electricity Store Division PVVNL Meerut shall be the nodal for
issuing the DO (Delivery order) for lifting of old damaged/burnt copper coils.

The S.E. Workshop PVVNL Meerut shall intimate to Executive Engineer Electricity Store
Division PVVNL Meerut, the requisition of lifting of old damaged/burnt copper coils.
Executive Engineer Electricity Store Division PVVNL Meerut shall issue the DO to the
contractor for lifting the old damaged/burnt copper coils from the various store/workshop
centers. The DO shall be sent to the contractor through Email/registered post/ordinary post.
The information of DO received by the contractor through Email/registered post/ordinary
post whichever is earlier shall be treated the date of DO. The counting of due date of
delivery shall begin from the date of DO.

Minimum quantity to be lifted in lots shall be 5,000 Kg.

The contractor shall lift the old damaged/burnt copper coils from the various
store/workshop centers of PVVNL as per DO after completing the necessary formalities.
Sizes and quantity for finished converted material will be provided by S.E workshop or his
nominated representative lotwise, at the time of lifting of old damaged/burnt copper coils
by contractor from the workshop/store centre and the contractor has to strictly adhere to
convert the sizes provided to him.

The lifted material after processing & conversion shall be returned back within maximum
25 days from the date of DO.

Finished material will be accepted lotwise and as per the sizes and quantity details given at
the time of lifting of old damaged copper coil. In case non compliance of instruction
regarding sizes given for conversion, the whole lot will be rejected. In this case the delay in
delivery of unaccepted material shall be treated on the part of contractor and penalty shall
be imposed accordingly.

The contractor shall manufacture the finished material as per TS and relevant IS.
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The contractor shall manufacture the finished material compulsorily as per the details of
sizes and quantity intimated to him alongwith DO.

The contractor shall return back the finished material lot wise/ DO wise after processing
and conversion. The accounting (lifting and returning) of the material shall be consider on
FIFO(first in first out) basis.

The contractor shall offer the finished material for inspection within 15 days from the date
of DO so that the scheduled delivery can be ensured otherwise any delay in delivery shall
be treated at the part of contractor.

Pre dispatch inspection shall be carried out as per relevant IS. (without negative tolerance).
After successful inspection the finished material shall be dispatched as per the dispatch
instruction given by S.E (MM-I).

Executive Engineer Electricity Store Division PVVNL Meerut shall maintain the lot wise
accounting of lifted and received material.

The firm can not possess at a time the net lifted material (total lifted — total return back)
more than 50 MT throughout their contract period.

Penalty :
(a) Penalty : GENERAL CONDITIONS FORM ‘A’ clause 32- If the Contractor shall fail in

the due performance of his Contract within the time fixed by the Contract or any
extension, thereof the Contractor agrees to accept a reduction of the Contract price by
Y (half) percent per week reckoned on the Contract value of such portion only of the
plant as can not in consequence of the delay be used commercially and efficiently
during each week between the appointed or extended times as the case may be and the
actual time of the acceptance under, clause 35, and reduction shall be in full
satisfaction of the Contractor’s liability for delay, but shall not in any case exceed
10(ten) percent of the Contract value of such portion of the plant.

(b) Additional Penalty : Since the old damaged/burnt copper coils lifted by the contractor
is a precious material of PVVVNL and if the contractor does not return back the finished
material after processing and conversion of it, the transformer repair work and
resulting the replacement of damaged transformer within stipulated time as per
PVVNL guidelines gets hampered. Therefore for the work of processing and
conversion the additional penalty in addition to the penalty clause of General condition
of contract Form ‘A’ shall be imposed as follows:

If the finished material is delivered after the due date of delivery, an additional penalty
in addition to the penalty clause of General condition of contract Form ‘A’ clause-32,
shall be imposed on the contractor for all the days delayed in delivery (after due date
of delivery) on per week basis @ 0.5% of total cost of lifted old damaged/burnt copper
coils corresponding to the late delivered finished material, per week, but this
additional penalty shall not in any case exceed 10(ten) percent of the of total cost of
lifted old damaged/burnt copper coils corresponding to the late delivered finished
material. Cost of lifted old damaged/burnt copper coil shall be calculated
@ Rs. 770 X 0.75 per Kg.

If the contractor does not return the total quantity of finished material after processing &
conversion against any lot within 60 days from date of DO of that lot, then after issuing
the notice the legal action may be taken against the contractor as per the agreement.




