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SPECIAL CONDITIONS OF TENDER 
 

For Processing & Conversion of old damaged/burnt copper coils  into  ETP grade (IS-191 part V
th

 

1980/any latest amendment) DPC Copper winding wire and DPC Copper strips as per required sizes. 
 

These Special Conditions shall be read and construed alongwith the general conditions of Form„A‟, corrigenda 

/addemda to„Form-A‟general conditions of Form „B‟ and „Instructions to Tenderers‟ but in case of any conflict 

or inconsistency between provision of general conditions of Form„A‟, corrigenda /addemda to„Form-A‟general 

conditions of Form „B‟ and „Instructions to Tenderers‟, the conditions contained herein shall prevail. 
 

1. The purchaser is not bound to accept the lowest or any tender and may reject any or all the 

tenders, without assigning any reason. The purchaser may negotiate or re-tender on limited 

tender basis if substantial financial benefit is likely to accrue to the Board/Corporation. This is 

known as inviting “Rock Bottom Rates” where in the Tenderers are given the choice to reduce 

their rates to the minimum level possible. The purchaser may also provide the counter offer rates 

if need be, to the various Tenderers in the best interest of the Corporation.  
 

2. Guarantee Period: The guarantee period for material supplied shall be applicable as below: 
 

(i) For Regular Supplier: As per provisions contained in clause no. 30 of form B, the material 

supplied shall be guaranteed for a period of 12 months from the date of installation/ 

commissioning or 18 months from the date of receipt whichever is earlier. All other points 

of clause (30) of form B shall be applicable under this guarantee period clause. 

(ii) For Trial Supplier: The material supplied by the trial supplier (covered under clause-1.2.2 

of instruction to tenderer) shall be guaranteed for additional 24 months from the guarantee 

period applicable for regular supplier. Clause 30 General Conditions of Contract of contract 

„form B‟ shall be treated as amended to that extent. 

3. SECURITY DEPOSIT : 

3.1 Security towards satisfactory performance of work: The Contractor shall deposit 

performance security equivalent to 10% of the amount of agreement, in the form of FDR 

pledged in favour of Managing Director PVVNL Meerut or Bank Guarantee in favour of 

Managing Director PVVNL Meerut, on the standard format of NIT, issued from any 

Nationalized/ scheduled Bank of India on a non judicial stamp paper of requisite value as 

per Govt Rules. In case the security is in the form of Bank Guarantee it shall be valid for the 

maintenance period as per clause “36” of Form `A‟. The Contractor shall initially submit 

this bank guarantee valid for 18 months with a claim period of 12 months thereafter with the 

provision that it shall be extended suitable to cover the maintenance period of last lot. 

3.2 Security towards Lifting and safe custody of old damaged/burnt copper coils: Beside 

above the Contractor shall also be required to furnish Bank Guarantee equivalent to 75% of 

the  quantity instructed for lifting and processing & conversion per month of old 

damaged/burnt copper coils @ 770/- per Kg., towards safe custody of old damaged/burnt 

copper coils given to the contactor for Processing & Conversion into ETP grade (IS-191 part 

Vth 1980/any latest amendment) DPC Copper winding wire, DPC Copper strips as per 

required sizes. This Bank Guarantee shall remain valid up to receipt of last lot of tendered 

items after processing & conversion. The Contractor shall initially submit this bank 

guarantee valid for 12 months with a claim period of 12 months thereafter with the 

provision that it shall be extended suitable to cover the receipt of last lot. 

3.3 These  Bank Guarantee shall cover the following: 

(i) Security towards satisfactory performance of received of ETP grade (IS-191 part V
th
 

1980/any latest amendment) DPC Copper winding wire & DPC Copper strips after 

Processing & Conversion during the guarantee period. 

(ii) Security towards lifting & safe custody of old damaged/burnt copper coils allotted to firm. 
 

The above bank guarantee shall be furnished on the prescribed proforma. 
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3.4 No old damaged/burnt copper coil shall be delivered to the contractor for processing, 

conversion and testing till such time contractor deposits security as detailed above at        

sub-clause 2.1 and 2.2 and intimation regarding receipt and correctness of the same is 

received by the Contractor in writing from the Engineer of the Contract. The contract may 

be deemed to be cancelled if security is not deposited within the time specified without any 

further reference to contractor. 

3.5 Before additional allotment, it shall be essential that last one allotment are settled in respect 

of:  

(i) ETP grade (IS-191 part V
th

 1980/any latest amendment) DPC Copper winding wire & 

DPC Copper strips after Processing & Conversion are returned back to PVVNL. The 

quantity of the tendered items after Processing & Conversion shall be 3% less than the 

quantity that has been allotted to contractor for Processing & Conversion in view of 

old damaged/burnt copper coils being oil soaked at the time of handing over for 

Processing & Conversion. For example: If 100 Kg. old damaged/burnt copper coils is 

given for Processing  & Conversion then the contractor shall have to return not less 

than 97 Kg. of ETP grade (IS-191 part V
th

 1980/any latest amendment) DPC Copper 

winding wire & DPC Copper strips after Processing & Conversion. 

4. Price Fall Back: If certain quantity of the equipment ordered under this specification remains 

unsupplied up to finalization of next/subsequent tender, lowest of the prices of this tender and the 

subsequent tender shall be payable for balance unsupplied material. In case the tenderer do not 

agree to supply the balance unsupplied quantity at the lower rates received in new tender, the 

unsupplied tendered quantity will be cancelled without any prejudice. 
 

5. Payment terms: Payment shall be made after receipt and satisfactory checking of material at site 

as per conditions of Form „B‟. No interest shall be paid for delayed payments, whatsoever the 

delay may be. No payment shall be done before execution of contract/Agreement. 
 

6. Anti profiteering clause: As per sanction 171 of GST Act 2017, any reduction in rate of tax on 

any supply of goods or services or the benefit of input tax credit shall be passed on to the 

recipient by way of commensurate reduction in prices. Hence supplier/manufacturer to ensure to 

pass the benefit of reduced prices to UPPCL. Further prices quoted by supplier/ manufacturer is 

subject to scrutiny under above section. 
 

7. AVAILABILITY OF OLD/DAMAGE/BURNT COPPER COIL  :- Superintending Engineer, 

Electricity Workshop Circle Meerut shall intimate to SE/EE (Store), Meerut about the 

availability of old damage/burnt copper coil at various workshop/store centers of PVVNL. 

SE/EE (Store) Meerut shall allot the quantity at a time 5,000 kg or more in a lot of old 

damage/burnt copper coil to be converted to the contractor and to be collected from the different 

workshop / store centers of PVVNL. However, Engineer of contract reserves the right to change 

the collection point and delivery point, quantity of old damage/burnt copper coil. Second lot of 

old damage/burnt copper coil shall be handed over after previous lot of ETP grade (IS-191 part 

V
th

 1980/any latest amendment) DPC Copper winding wire & DPC Copper strips after 

Processing & Conversion in required sizes have been received back by the consignee. 
 

8. RESPONSIBILITY FOR SAFE CUSTODY OF OLD DAMAGED/BURNT COPPER COILS 

DURING EXECUTION PERIOD OF CONVERSION : The Contractor shall be entirely 

responsible for safe custody, after receipt of old damaged/burnt copper coils in his works, till it is 

handed over either after Processing  & Conversion to ETP grade (IS-191 part V
th

 1980/any latest 

amendment) DPC Copper winding wire & DPC Copper strips. 
 

9. The contractor shall manufacture the finished material compulsorily as per the details of sizes 

and quantity intimated to him by SE/EE store or SE/EE workshop or SE MM-I. 
 

10. The tenderer has to compulsorily process/convert old damaged/burnt copper coils into ETP grade 

(IS-191 part V
th

 1980/any latest amendment) DPC Copper winding wire & DPC Copper strips. 
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11. INSPECTION & TESTING: Inspection and testing shall be done as per Clause 2.7 of General 

Requirement of Specification and Clause-14 of the General Conditions of Contract Form „B‟. In 

addition to the terms and conditions mentioned in these clauses, following Terms & Conditions 

are also added: 

11.1 When the material is ready for dispatch, offer notice shall have to be given to 

Superintending Engineer (MM-I) PVVNL Victoria Park Meerut, well in advance (minimum 

10 days) so that the inspection of the material may be carried out at the supplier‟s premises 

before dispatch.  

11.2 S.E (DQC) PVVNL, Meerut shall nominate the inspecting officer/representative of PVVNL 

for inspection of material. 

11.3 When the inspecting officer/representative of PVVNL visits the works of firm for 

inspection of material, the material must be ready dully packed for dispatch with packing 

list. The supplier shall offer the material with packing list. All the material offered for 

inspection shall be properly marked with necessary details.  

11.4 Inspecting Officer shall make random selection from this lot of material according to the 

terms of the agreement or relevant ISS as the case may be. Supplier shall also render 

necessary assistance to the Inspecting Officers in making random sampling whenever 

considered necessary.  

11.5 The supplier shall produce the copies of all type test reports of CPRI/ERDA or any other 

test house as per Technical Specification, copies of routine test, calibration certification or 

any other tests report, when demanded by the inspecting officers.  

11.6 During inspection, the contractor may be required to produce acceptance & type test report 

of the manufacturer of all the bought out items to satisfy the inspecting officers that it 

conforms the standards contained in technical specification & GTP.  

11.7 All instruments used in inspection and testing should be property calibrated and sealed once 

a year, In case of any dispute regarding calibration of instrument, instrument shall be sealed 

and signed by the representative of the supplier and purchaser and will be sent to 

institute/laboratory of repute preferably Govt. institution for calibration at the cost of 

supplier. The results of such testing shall be binding on the supplier. 

11.8 The material shall be duly marked/embossed or sealed as considered necessary by the 

Inspecting Officer after inspection has been carried out and the material approved for 

dispatch. 

11.9 Inspecting officer shall submit the inspection reports of material to S.E (DQC), copy of 

which shall also be send to S.E (MM-I).  

11.10 The material shall be checked of being properly sealed as per the sealing done after the 

inspection and material being the same, which was inspected by the representative of 

PVVNL-Meerut at the stores alongwith the quality & quantity of the material. 

11.11 No material shall be dispatched without inspection and testing by the representative of 

Superintending Engineer (DQC) PVVNL Meerut. Testing charges, if any shall be borne by 

the supplier. 

12. ETP grade (IS-191 part V
th

 1980/any latest amendment) DPC Copper winding wire & DPC 

Copper strips after Processing & Conversion shall be subjected to all routine tests specified in 

the relevant IS. 
 

12.1 Besides testing of material for the routine tests the inspecting officers shall be authorized 

for random checking of the material. 
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12.2 The Engineer of the Contract reserves the right to conduct any test of reasonable nature to 

be carried out at the Contractor‟s or sub-contractor‟s premises at contractor‟s expenses or at 

site in addition to the aforesaid tests and those included in the rate contract to satisfy 

himself that Processing /Conversion etc. has been  carried out as per  specification. The 

Contractor shall be required to rectify the defects found in such tests at his own cost. 

12.3 In addition to inspection, random checking during process of Processing & Conversion of 

old damaged/burnt copper coils to ETP grade (IS-191 part V
th

 1980/any latest amendment) 

DPC Copper winding wire & DPC Copper strips after Processing & Conversion may be 

done by the representative of the purchaser. 

12.4 If during inspection some material (s) fails, the contractor shall be required to re-offer such 

material(s) after rectification for testing/inspection within 7 days from the date of above 

failure. 

12.5 All the tests and inspection shall be made at the works of contractor. Each and every lot of 

ETP grade (IS-191 part V
th

 1980/any latest amendment) DPC Copper winding wire & DPC 

Copper strips after Processing & Conversion shall be tested for all the routine tests in the 

presence of representative of the PVVNL. All the reasonable facilities shall be given by the 

repairer to the inspecting officer to facilitate inspection and testing, 

13. No tolerance shall be accepted on negative side either in dimension or in weight. 

14. Futile journeys charges: In case on receipt of inspection call from the firm after agreement, the 

material is not found ready or not as per GTP/Drawing/Technical Specification and relevant IS 

by the inspection team of PVVNL at the works of firm/manufacturer, the penal charges for such 

futile journeys  shall be levied  as per following: 
 

1. 
Location of firms works upto a distance of 1000 Kms. from 

PVVNL headquarter-Meerut 
- ` 35,000.00 

2. 
Location of firms works above distance of 1000 Kms. from 

PVVNL headquarter-Meerut. 
- ` 40,000.00 

  
The re-inspection call shall be entertained only after submission of futile journey charges by the 

firm in the form of demand draft in the name of Managing Director, PVVNL-Meerut and 

payable at Meerut. The firm shall be responsible for delay in supply of material due to futile 

journey as above. 

The above shall be applicable with the following conditions: 
 

a) The firm shall be allowed to withdraw or defer the inspection call only once during the 

currency of the contract. 
 

b) If after withdrawing or deferment of inspection call once as mentioned in (a) above, 

firm again wihdraws or defers inspection call due to reasons beyond their control, the 

Managing Director, PVVNL-Meerut may waive off the above penalty on merit. 
 

The futile journey charges shall be allowed maximum two times. In case of failure of inspection 

twice, the action against the firm shall be taken as per rules. 
 

15. DISPATCH INTIMATION : After successful completion of inspection and testing, the ETP 

grade (IS-191 part V
th

 1980/any latest amendment) DPC Copper winding wire & DPC Copper 

strips, the dispatch instruction (D.I) shall be issued by S.E (MM-I).  

16. PLACE OF DELIVERY: The material/equipments shall be delivered to workshop/store center of 

PVVNL/ UPPCL as mentioned in DI(delivery instruction). 
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17. TRANSPORTATION AND HANDLING OF MATERIAL: 

 

17.1 The intimation for lifting old damaged/burnt copper coils for Processing & Conversion, 

shall be given by Executive Engineer of the concerned Store Division of Paschimanchal 

Vidyut Vitran Nigam Ltd., to the contractor as far as possible through telephone/email/post. 

17.2 The Contractor shall make his own arrangement for carriage of old damaged/burnt copper 

coils from Paschimanchal Vidyut Vitran Nigam Ltd., stores centers/workshop to 

contractor‟s workshop. 

17.3 The old damage/burnt copper coils so lifted shall be returned back after Processing, 

Conversion & testing within 25 days from the date of allotment intimation through 

telephone/email/post whichever is earlier.  

17.4 After Processing & Conversion of old damaged/burnt copper coils into ETP grade (IS-191 

part V
th

 1980/any latest amendment) DPC Copper winding wire & DPC Copper strips from 

the Contractor‟s works shall also be delivered by the Contractor to concerned 

workshop/store centers under PVVNL by his own transportation arrangement as per 

dispatch instruction issued by the S.E (MM-I). 

17.5 Loading, un-loading and handling of the old & new material shall be contractor‟s 

responsibility along with transit Insurance which will be included in quoted price in price 

bid (schedule P-1). 

18. RESPONSIBILITY OF CONTRACTOR & COMPLETENESS : 

18.1 The Contractor shall be entirely responsible for the execution of this contract in accordance 

with the terms of special conditions, the General Conditions of Form `A‟ Technical 

Specification and price schedule etc. 

18.2 The Contractor will have to make good free of cost any change in order to make the 

material to conform to the specification and technical details as ordered without additional 

cost to the PVVNL. 

19. ENGINEER OF CONTRACT : Superintending Engineer, (MM-I), PVVNL, Meerut shall be the 

Engineer of contract for this work. 

20. VALIDITY OF CONTRACT: This contract shall be valid for a period of one year from the date 

of agreement. The currency of the contract can however be extended by another one year on 

mutual consent of Purchaser and Contractor. 

21. Sample Testing: Purchaser shall send any randomly selected sample(s) from the each lot of total 

ordered material for any/all Routine/Acceptance/Type Tests as per technical specifications/ISS 

in Govt./CPRI/ERDA/NABL Lab. The results of such test shall be final and binding on the both 

the purchaser and supplier. The Cost of such test(s) shall initially be borne by the purchaser and 

in case the materials is found not conforming to desired specifications, the above cost shall be 

recovered from the supplier in addition to this following penal action shall also be taken by the 

purchaser. 

(a) The order for the remaining supplies if any, against the said contract shall be cancelled. 

(b) The supplier will be debarred/blacklisted from participating in Tenders for at least 3 Years 

from the date of test result into failure of supplied materials. 

(c) The Security deposited by the bidder towards satisfactory performance of work, may be 

forfeited. 
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22. Reduction In Ordered Quantity Due To Poor Performance Of Firm- 
 

22.1 After placing the LOI/order or contract with firm, if it is observed that the firm is not 

adherering the delivery schedule and hence the supply of material is adversely affected, the 

Purchaser reserves the right to reduce the ordered quantity upto any extent without 

assigning any reasons what so-ever at any stage of LOI/order/contract. The quantity 

reduced in this manner from poor performing firm may be allotted to other firms. 
 

22.2 If the tender quantity is split among various successful tenderers and the extension of 

tender quantity under variation clause is needed, the performance of firms may be taken 

into consideration by the purchaser for allotment of this extended quantity among the firms. 

 

23. Non-Completion of Contract: If the contractor failed to complete the awarded work or failed to 

faithful execution of the contract, the following action may be taken against Contractor. 
 

(a) The order for the remaining supplies against the said contract may be cancelled. 

(b) The Security deposited by the bidder towards satisfactory performance of work, may be forfeited. 

(c) The supplier may be blacklisted/debarred from participating in further tenders.  

24. JUDICIAL JURISDICTION : All the disputes arising out of and touching or relating to subject 

matter of agreement / contract shall be subject to jurisdiction of Local court of Meerut and High 

Court of judicature at Allahabad only. 

25. ARBITRATION CLAUSE 38 OF FORM `A’  The following is deemed to be added at the end 

of para-1 in the Arbitration clause `38‟ of Form `A‟. 
 

“In case of refusal/neglect by such nominee, M.D. PVVNL - Meerut., may nominate another 

person in his place” 
 

26. BLACKLISTED/DEBARRED FIRMS: The participating firm should not be 

blacklisted/debarred by any Government department/ Organization / World Bank or any public 

limited company as on date of bid opening. An affidavit on a non-judicial stamp paper of Rs. 

100 stamp with notary has to be submitted by the bidder to that effect that the firm is not 

blacklisted/debarred as on date of the bid opening. The participating firm should not also be 

blacklisted /debarred by PVVNL /UPPCL and its subsidiary companies as on date of bid 

opening. The Bidder is not eligible to participate in the bidding in case the blacklisting/ 

debarment are in force and effective on the date of submission of the bid. In case the bidder 

has been blacklisted / debarred after the bid submission date and if the blacklisting/ debarment 

are in force and effective on the date of award of the contract, the bidder shall be deemed to be 

disqualified for award of the contract. 
 

 

27. Pashchimanchal Vidyut Vitran Nigam Ltd reserves the right to amend, rescind or reissue 

the tender documents such amendments will be binding upon the Bidders. 

Pashchimanchal Vidyut Vitran Nigam Ltd also reserves its right to accept or reject any 

or all bids without assigning any reason whatsoever. It should not be reused or copied or 

used either partially or fully in any form. 
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28. Condition for execution of work of processing and conversion:  
 

DO (Delivery order) : Delivery order issued by Electricity Store Division addressed to AE 

store and copy of the same endorsed to the contractor, for lifting of 

old damaged/burnt copper coils for processing & conversion. 

Date of DO : Date of DO shall mean the date on which the information of DO 

received by the contractor through Email/registered post/ordinary 

post, whichever is earlier shall be treated as the date of DO. 

Due date of delivery  : Date of delivery shall mean the date of 25
th
 day after the date of DO. 

Manufacturing  : Manufacturing shall means Processing and conversion of old 

damaged copper coils into required sizes and quantity of S.E/DPC 

Copper wire/strips. 

Finished 

Material/Product 
: Finished material/product shall means required sizes and quantity of 

S.E/DPC Copper wire/strips manufactured after Processing and 

conversion of old damaged copper coils. 
 

28.01 Against the NIT quantity the contractor shall have to execute the work of processing and 

conversion of 50 MT per month. 

28.02 If allotted quantity to the contractor for processing and conversion, is 100% of NIT 

quantity, the contractor shall have to executive the work of processing and conversion of 50 

MT per month and the BG corresponding to 50 MT shall be submitted by the contractor 

against lifting of old damaged/burnt copper coils. 

28.03 If allotted quantity to the contractor for processing and conversion is less than 100% of NIT 

quantity, the contractor shall have to executive the proportionate work of 50 MT per month 

of processing and conversion, and the BG corresponding to the proportionate work shall be 

submitted by the contractor against lifting of old damaged/burnt copper coils. 

28.04 Executive Engineer Electricity Store Division PVVNL Meerut shall be the nodal for 

issuing the DO (Delivery order) for lifting of old damaged/burnt copper coils. 

28.05 The S.E. Workshop PVVNL Meerut shall intimate to Executive Engineer Electricity Store 

Division PVVNL Meerut, the requisition of lifting of old damaged/burnt copper coils. 

28.06 Executive Engineer Electricity Store Division PVVNL Meerut shall issue the DO to the 

contractor for lifting the old damaged/burnt copper coils from the various store/workshop 

centers. The DO shall be sent to the contractor through Email/registered post/ordinary post. 

28.07 The information of DO received by the contractor through Email/registered post/ordinary 

post whichever is earlier shall be treated the date of DO. The counting of due date of 

delivery shall begin from the date of DO.  

28.08 Minimum quantity to be lifted in lots shall be 5,000 Kg.  

28.09 The contractor shall lift the old damaged/burnt copper coils from the various 

store/workshop centers of PVVNL as per DO after completing the necessary formalities.  

28.10 Sizes and quantity for finished converted material will be provided by S.E workshop or his 

nominated representative lotwise, at the time of lifting of old damaged/burnt copper coils 

by contractor from the workshop/store centre and the contractor has to strictly adhere to 

convert the sizes provided to him.  

28.11 The lifted material after processing & conversion shall be returned back within maximum 

25 days from the date of DO.  

28.12 Finished material will be accepted lotwise and as per the sizes and quantity details given at 

the time of lifting of old damaged copper coil. In case non compliance of instruction 

regarding sizes given for conversion, the whole lot will be rejected. In this case the delay in 

delivery of unaccepted material shall be treated on the part of contractor and penalty shall 

be imposed accordingly. 

28.13 The contractor shall manufacture the finished material as per TS and relevant IS. 
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28.14 The contractor shall manufacture the finished material compulsorily as per the details of 

sizes and quantity intimated to him alongwith DO. 

28.15 The contractor shall return back the finished material lot wise/ DO wise after processing 

and conversion. The accounting (lifting and returning) of the material shall be consider on 

FIFO(first in first out) basis. 

28.16 The contractor shall offer the finished material for inspection within 15 days from the date 

of DO so that the scheduled delivery can be ensured otherwise any delay in delivery shall 

be treated at the part of contractor. 

28.17 Pre dispatch inspection shall be carried out as per relevant IS. (without negative tolerance). 

28.18 After successful inspection the finished material shall be dispatched as per the dispatch 

instruction given by S.E (MM-I). 

28.19 Executive Engineer Electricity Store Division PVVNL Meerut shall maintain the lot wise 

accounting of lifted and received material. 

28.20 The firm can not possess at a time the net lifted material (total lifted – total return back) 

more than 50 MT throughout their contract period. 

 

28.21 Penalty :  
(a) Penalty : GENERAL CONDITIONS FORM „A‟ clause 32- If the Contractor shall fail in 

the due performance of his Contract within the time fixed by the Contract or any 

extension, thereof the Contractor agrees to accept a reduction of the Contract price by 

½ (half) percent per week reckoned on the Contract value of such portion only of the 

plant as can not in consequence of the delay be used commercially and efficiently 

during each week between the appointed or extended times as the case may be and the 

actual time of the acceptance under, clause 35, and reduction shall be in full 

satisfaction of the Contractor‟s liability for delay, but shall not in any case exceed 

10(ten) percent of the Contract value of such portion of the plant. 

(b) Additional Penalty : Since the old damaged/burnt copper coils lifted by the contractor 

is a precious material of PVVNL and if the contractor does not return back the finished 

material after processing and conversion of it, the transformer repair work and 

resulting the replacement of damaged transformer within stipulated time as per 

PVVNL guidelines gets hampered. Therefore for the work of processing and 

conversion the additional penalty in addition to the penalty clause of General condition 

of contract Form „A‟ shall be imposed as follows:  
 

If the finished material is delivered after the due date of delivery, an additional penalty 

in addition to the penalty clause of General condition of contract Form ‘A’ clause-32, 

shall be imposed on the contractor for all the days delayed in delivery (after due date 

of delivery) on per week basis @ 0.5% of total cost of lifted old damaged/burnt copper 

coils corresponding to the late delivered finished material, per week, but this 

additional penalty shall not in any case exceed 10(ten) percent of the of total cost of 

lifted old damaged/burnt copper coils corresponding to the late delivered finished 

material. Cost of lifted old damaged/burnt copper coil shall be calculated                   

@ Rs. 770 X 0.75 per Kg. 
 

28.22 If the contractor does not return the total quantity of finished material after processing & 

conversion against any lot within 60 days from date of DO of that lot, then after issuing 

the notice the legal action may be taken against the contractor as per the agreement. 


