OFFICE OF THE SUPERINTENDING ENGINEER
ELECTRICITY WORKSHOP CIRCLE
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED
VICTORIA PARK, MEERUT -250 001

e-mail id : sewsmrt@gmail.com
Mobile: 9193301250

SHORT TERM E-TENDER SPECIFICATIONS/DOCUMENTS

1. E-Tender No. . 78 IE. Workshop C./MRT/2023-24

2. Last Date of Online Submission : 02.04.2024 - 14.00 hrs

3. Due date of opening. (Part-I) : 02.04.2024 - 16.30 hrs

4. Price of Tender fee : Rs. 3540.00 (Rs. 3000.00 +18% GST) (Though NEFT/
RTGS only)

5. Earnest money : Rs. 14500.00 (Through NEFT/RTGS only)

6. Description of Work. : Supply of Silica Gel Breather made of high quality unbreakable

Polycarbonate with 100 gm Silica gel suitable for 25 KVA to
100 KVA Transformers and as per specifications & as per
relevant IS, approved GTP & Drawing.

7. Estimated Cost : Rs. 14.40 Lacs

Bank Account Detail:

Executive Engineer, Electricity Workshop Division, Meerut.
Bank A/C No: 1403900519, IFSC Code: CBIN0282337
Central Bank of India, Jail Chungi Branch, Meerut.

The details of aforesaid E-Tender can be had in following enclosed Annexure- I to XI

Check List (Annexure- I)

General Instructions to Tenderers (Annexure- II)
Tender Performa (Annexure- IILIV,V,VI)
Performa of Deviations ( Annexure — VII)
Prequalifying Conditions (Annexure-VIII)
Technical specification (Annexure-1X)

Price Schedule(Annexure-X)
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Annexure - |
Check List for Documents to be upload in Part-Ist (Prequalifying Condition)

E-Tender No : 78/EWC-MT/2023-24
SL Description Yes/No Uploaded on
page No.
1 Required Tender Cost deposited in desired Bank Account and its UTR Detail
Uploaded.
2 Required Earnest Money deposited in desired Bank Account and its UTR
Detail Uploaded.
3 Copy of GST registration certificate (Provisional Certificate shall not be
accepted)
4 Copy of PAN card
5 Copy of (AY-2023-24, FY 2022-23)/ latest Income Tax Return
Acknowledgement.

Under taking for Not black listed/debarred from business in any Govt./Semi
Govt./PSU/local Bodies etc. as per (Annexure-VI enclosed) on Rs. 10.00 non
6 judicial stamp paper (Stamp paper should be not older than 6 months from
the Ist. Date of Opening of part-I of this Tender on E-Tender Website
http://etender.up.nic.in). Above Under taking for the tender should be the
current date (primarily after the date of floating the tender.

Declaration as per (Annexure-V enclosed) about proposal in response to the
above invitation shall not be withdrawn within 120 days from the date of
opening of Part-I of this Tender on Rs. 10.00 non-judicial stamp paper.
(Stamp paper should be not older than 6 months from the Ist. Date of
Opening of part-l of this Tender on E-Tender Website
http://etender.up.nic.in). Above Declaration for the tender should be the
current date (primarily after the date of floating the tender)

The bidder should have a minimum average annual turnover (MAAT) of
Rs. 14.40 Lacs (Exclusive of GST) (100% of Estimated cost) per annum for
the best three financial years out of the last five financial years. The audited
balance sheet/CA's certificate with UDIN Number on following Performa
(containing Firm’s Turnover details without G.S.T) shall be enclosed in
support of above, failing which the bid shall not be considered. (Uploading
copy mandatory)

The tenderer shall either themselves be manufactures of similar or higher
9 rating having similar manufacturing process or accredited representatives of
such manufactures with similar or high rating. Relevant documents are to be
enclosed.

The bidder should have successfully executed order for similar item or higher
rating Items (Metallic /Insulated Items) used for Transformer repairing work
in Elect. Workshop in last Five year as prime contractor in Govt/ Semi Govt.
Organization from the date of opening of bid part-I. (Agreement/Order are to
be enclosed )

1- Bidder have successfully executed order for supply of similar item or
higher rating Items (Metallic /Insulated Items) used for Transformer
repairing work in Elect. Workshop in single order having minimum order

10 value 80% of estimated cost.

or

2- Bidder have successfully executed order for supply of similar item or
higher rating Items (Metallic /Insulated Items) used for Transformer
repairing work in Elect. Workshop in maximum two order having
minimum order value 50% of estimated cost.

or

3- Bidder have successfully executed order for supply of similar item or
higher rating Items (Metallic /Insulated Items) used for Transformer
repairing work in Elect. Workshop in maximum three order having
minimum order 40% of estimated cost.

In Case of Firm’s is a Limited Company / Pvt. Limited Company/ Partnership Firm or Authorized signatory is
different from Firm’s Proprietor. Tenderer has to submit a valid Board Resolution, Partnership deed & Singing
Authority letter, Power attorney with tender document, failing which Bid Part-II (Price Bid) will not be opened
of such Tenderer.

Tenderer Signature
with Seal



Annexure-ll

TO BE SUBMITTED BY THE CONTRACTOR DULY SIGNED
TENDER INSTRUCTION

Tenderers are requested to go through the instructions carefully and furnish complete information, along-with

their tender offer, failing which their offers may not be considered at all tenders shall be received in two parts
(Part-I-Tender Cost, Earnest Money, Technical Bid, Pre qualifying conditions )& Part-II-Price Bid) will be filled
up in E-Tender Website "http://etender.up.nic.in"

1.

10.

1.

12.

13.

14.
15.

16.

17.

18.

19.

20.

21.

22.

TENDER COST, EARNEST MONEY, TECHNICAL BID.PRE QUALIFYING CONDITIONS
(TENDER BID PART-]) :-

Required Documents as per pre qualifying conditions will be uploaded in pdf. format. In the absence of
said information/documents, the part-II of the tender will not be opened at all.

(TENDER BID PART-II ,PRICE BID) :-

Tender Part-II (Price Bid) will be uploaded in excel file format after fill up the rates and G.S.T.
Percentage. Incomplete Excel Sheet, i.e. not filled up the rate or G.S.T. Percentage the tender part—II
(Price Bid) will be rejected.

The tender shall be uploaded on E-Tender Website http://etender.up.nic.in

The tenders will be opened by the Superintending Engineer with other Nominee in this office at specified
date and time. In case the tender opening date is holiday, the date of opening of tender will stand
extended to next working day.

The conditions of Standard Form A &B of UPPCL applicable against this tender.

Superintending Engineer, Electricity Workshop Circle, Meerut reserves the right to reject any tender or
all the tenders or part thereof without assigning any season thereof.

The purchaser does not pledge to accept the lowest tender and reserves that right to accept any tender or
reject any/all the tender(s) without assigning any reasons.

All material which will be provided by the contractor, issued used in the repairing of the equipment shall
be of best quality and shall be confirming to relevant ISS/BSS mentioned in this tender.

The successful tenderers are required to execute an agreement on Non-judicial stamp paper of Rs. 100.00
along within 7 days from the date of issue of regd. Notice and if the firm fails to do so this Earnest
Money will be forfeited and works can be assigned to other participant of the tender.

Material, which will be provided by the contractor, shall be inspected by an authorized officer/team to be
deputed by the Purchaser/Department.

Supply order/Contract will be awarded on basis L-1 Rates of Tendered items of the tender (in Condition
Tendered material item is not a sub part of other tendered item) on the discretion of SE, EWC, Meerut.
The tenderers are requested to make themselves fully conversant with the job requirement and technical
specification and general conditions of the contract as per Form 'A & B of UPPCL.

If the tenderer fails to completion of job within stipulated time a penalty at the rate of 0.5% per week or
part thereof subject to maximum 10% will be deducted from his bill as per terms and conditions laid
down in Form 'A & B of UPPCL.

The contractor shall be responsible for any damage loss and breakage during execution of work.

For any further Clarification. tenderers can contact to the Superintending Engineer, Electricity Workshop
Circle, Meerut No subsequent representation of ground of any sort of misunderstanding will be
entertained.
In the event of unsatisfactory performance/progress of work as may be determined by the Superintending
Engineer, Electricity Workshop Circle, Meerut The agreement will be terminated without any notice and
security will be forfeited.
Successful Contractor has to provide petty items under the scope of work of standard/reputed
manufactures confirming to relevant ISS norms.
The successful tenderer will be required to enter into an agreement as per General Condition of contract
Form A & B of UPPCL. All the documents submitted in connection with the tender shall also be part of
contract.
However, if there is tolerance on negative side within the permissible limit of the specified standard, and
it does not make any difference in the performance of the material to be decided purchaser only the
proportionate reduction in prices shall be done by the consignee.
Payment shall be made after receipt and satisfactory checking of material at site as per conditions of
Form 'B'. No interest shall be paid for delayed payments, whatsoever the delay may be.

The Supply/Contract may be awarded to more than one Firm on the basis of L-1 Rate on the discretion of
SE, EWC, Meerut.
Purchaser, on his discretion, may send and randomly selected sample from the supplied lot for any/all
testing as per technical specification / ISS in any of the NABL accredited lab. The result of such tests
shall be final and binding on both the purchaser & Supplier.

Signature of Tenderer
with Seal



ANNEXURE-III
PART-1
TENDER PROFORMA
(To be filled in by the Tenderer)

IMPORTANT INSTRUCTIONS TO TENDERERS

Your tender shall not be considered if you fail to submit the Performa duly filled up Replies should be
completed without ambiguity and covering letters etc. shall not be acceptable. You may however, attach
extra If the apace provided is not sufficient.

S.No. Particulars

1. Specification No. against which you are tenderer.

Amount of tender cost (with detailed of R.T.G.S./N.E.F.T)

2.
3. Amount of earnest money (with detailed of R.T.G.S./N.E.F.T.)
4

Are you registered with U.P. Power Corporation Ltd., if so state
the letter reference of Board vide which you are registered

5. Year since which the manufacturing has started for production
of item tendered.

6. What is the validity period of your tender? State clearly in
days/months

7. Do you confirm that the prices are
firm in all respect
(Answer Yes/No)

8. Quantity offered (if there are two or more items, state quantity
separately with unit).

9. Do you agree to all the conditions of the tender specification
and, if not state the modifications clearly which you would
desire in the General conditions of Contract Form 'A' (It may
please be noted that it shall be entirely at the description of the
modification proposed).

10. | Please state clearly (Answer Yes/No) if you would accept the
order if modification in form 'A' is not acceptable to the
corporation without imposing any further conditions.

11. | Name and detailed address of authorized representative to
represent your firm against this tender (Proprietor / Partner /
Directors).

a) Name of Representative / Proprietor / Partners / Directors

b) Address

¢) Mob. No.

d) E-mail Address

12. | a) G.S.T. Registration No.

b) Copy of latest Income Tax Clearance

Certificate may be attached.

13. | Give the reference who can certify your financial status and
capability to status and capability to undertake such work. One
of the references should be form a Scheduled Bank of India.

14. | In case of works tenders, the details of technical persona along
with their technical qualification as well as proof thereof should
be attached.

15 Do you confirm that there are no
typographical errors/omissions in  your
tender and all other documents forming part
of the tender (Answer Yes/No)

Signature of Tenderer
With Stamp




PART-I
ANNEXURE-IV

SHORT TERM E-T.No. 78/E. Workshop C./MRT/2023-24

To,

The Superintending Engineer,
Electricity Workshop Circle
PVVNL, Meerut.

Dear Sir,

With reference to your tender for the above work, I/'We offer to submit our proposal having rates for
site, erection at site in the schedule annexed or such portion thereof, as you may determine in strict
accordance with the terms, conditions and instructions to the tenderer and conditions of the tender and sale
contained in Part-1 of the above referred tender to the satisfaction of the seller or in default thereof to forfeit
to and pay to PVVNL, the sum of money mentioned in the said conditions.

THE RATES QUOTED ARE NET AND FIRM AND IN FULL SATISFACTION OF ALL

CLAIMS. I'WE AGREE TO ABIDE BY THIS TENDER FOR THE PERIOD OF 120 DAYS FROM
THE DATE OF OPENING OF BID PART-1.
A sum of Rs......... in the form of RTGS/NEFT from the Firm,s Current Account having UTR no.
......................... dt..............vide ..................... (Name of Bank) as tender cost has been deposited
in the Executive Engineer, Electricity Workshop Division, Meerut. Bank A/C No: 1403900519, IFSC
Code: CBIN0282337 Central Bank of India, Jail Chungi Branch, Meerut. The proof of the same has
been annexed with the bid proposal. A sum of Rs. ........ in the form of RTGS/NEFT having UTR no.
............................... dt............vide ...................... (Name of Bank) as earnest money. The proof
of the same has been annexed with the bid proposal, the full value of which shall be retained by the PVVNL
on account of earnest money security deposit specified in the said condition of contract.

I/'we hereby undertake and agree to execute a contract in accordance with the said ‘Terms,
Conditions & Instruction to the Tenderer of the tender bid specification.

Firm RTGS Details:-
The details of the funds (earnest money/Tender Fees) given by the firm in the present tender, are deposited
in the departmental account, as mentioned herein under:-

Firm current account number-
Name of Bank with address:-
IFSC code of the branch-
Amount:- Rs. ........... & head (EMD/Tender Cost)
UTR no.-
Yours faithfully,

Signature of the Tenderer
(With complete address & Seal)

NOTE: Please note that no money transfer through IMPS transaction will be
accepted at all.



ANNEXURE-V

Note :— (This Declaration is to be enclosed in tender bid part-I)

Part-1
DECLERATION

(To be executed on a Rs. 10.00 non-judicial stamp paper)

Tender Invited by:- Superintending Engineer, EWC, PVVNL, MEERUT.

Tender for:-

From:-

Name of Tenderer:-

Specification no.:- SHORT TERM E-T.No. 78/E. Workshop C./MRT/2023-24
Date of opening of bid part-1:-

IN CONSIDERATION of the EWC, PVVNL, Meerut having treated the tenderer to be an eligible bidder whose
tender may be considered, the tenderer hereby agrees to the condition that the proposal in response to the above
invitation shall not be withdrawn by us within 120 days from the date of opening of the tender (or any extension there
of), also to the condition that if thereafter the tenderer does withdraw his proposal within the said period, the earnest
money deposited by them may be forfeited by the PVVNL and at the discretion of the purchaser. The purchaser may
debar the tenderer from tendering for a minimum period of one year reckoned from the date of opening of the tender.

Signed this ............. dayof .......... 2024

Place:
Signed by

State title whether Proprietor/Partner
(With complete address & Seal)



ANNEXURE-VI

Part-1
DECLERATION

(To be executed on a Rs. 10.00 non-judicial stamp paper)
Undertaking/Declaration by the bidder

Tender Invited by:- Superintending Engineer, EWC, PVVNL, MEERUT.

Tender for:-

Name of Tenderer:-

Specification no.:- SHORT TERM E-T.No. 78/E. Workshop C./MRT/ 2023-24

(A) “Regarding Conflict of Interest”

Sole Proprietor / partner / Director of M/S......coviiiiiiiiiiiiiiiiiiiiinnenn,
under take that I am not interested as a proprietor and/or partner and/or Director in any other party/firm, participated
in above Tender.

(B) ”Regarding black listing/Debarring of the firm”

We hereby undertake and submit the declaration that our firm/company is not debarred/blacklisted by any
agency or department of Government of Uttar Pradesh/ any other state government / Government of India including
State public sector Undertakings or central public sector undertakings during the period of last Five years. As on bid
submission date, there is no black listing proceeding or debar for participating in bidding by any State Government or
Government of India or their departments or PSUs. My/Our Firm/ Company is/are not involved in any illegal activity
and/or not sheeted for any criminal act of theft and/or diverting fertilizers for industrial use or any other essential
commodity during last five years.

In case, at any stage if the above declaration is found false or incorrect, the SE, EWC, Meerut shall be free
to take any punitive / legal action against us, as may be deemed fit , which shall be acceptable / binding on us and the
consequences shall be to our account.

(C) “Regarding information/details Given”

sole proprietor / partner/ Directors of M/s .........cccovvviviiiiiiiiiiniinen... is giving
undertaking that details given are correct to the best of my knowledge and I agree to abide by all your tender/order
terms and conditions.

That I further undertaking that in case any of the facts sworn in as mentioned above and any particulars mentioned in
our application is found other-wise or incorrect or false at any stage, Beside, Govt. Deptt./Govt. Nigam/Govt. Boards
shell be entitled to take all such actions as may be deemed fit including termination of Contract, if awarded, without
any claim for any compensation whatsoever on account of such premature closure of the contract.

I know that to swear a false affidavit is a crime under the law and with such knowledge only I have swear this
affidavit.

Signed this ............. dayof.......... 2024

Place:
Signed by

State title whether Proprietor/Partner
(With complete address & Seal)



ANNEXURE-VII
(To be filled & submitted by the Tenderer in E-Tender Bid Part —I)

DEVIATIONS FROM TERMS AND CONDITIONS OF E-TENDER DOCUMENT/ FORM A/B &
OTHER TERMS & CONDITIONS OF UPPCL/P.V.V.N.L.

AGAINST SHORT TERM TENDER NO. 78/E. Workshop C./MRT/ 2023-24

I/We the undersigned have carefully examined {The General Conditions of contract form A and other terms
& conditions of the tender specification} and I/We hereby confirm that all the terms & conditions contained
in form A and other terms and conditions of tender specification under reference are acceptable to me/us
with the following deviations :

Description of Stipulated in UPPCL/ o .
illé Clause No. etc. P.V.V.N.L. specification Deviation offered Remark, if any
1 2 3 4 5
Signature of contractor with seal
Date
Place:

Address:



Part-1 ANNEXURE-VIII
Short Term E-Tender No. 78/E. Workshop C./MRT/2023-24

Tenderers are requested to go through the instructions carefully and furnish complete information,
alongwith their tender offer, failing which their offers may not be considered at all tenders shall be received
in two parts {Part-I (Tender Cost, Earnest Money & Technical Bid, pre qualifying Conditions) and Part-11-
Price Bid} will be filled up in E-Tender Website http://etender.up.nic.in

>

>

>
>
>

4-
5.

Tenderer shall upload following documents on e-tender portal www.etender.up.nic.in using his digital
signature.

The bidders have to fulfil following minimum conditions of experience and financial competence in order to
qualify for consideration this tender:

The Tender submissions of bidders, who do not qualify the minimum eligibility criteria, is liable to be rejected
and shall not be considered for further evaluation.

JV(Joint Venture) is not allowed.

fAfdqrer &1 ffder & w—uem # 3ENfIRad Pre-Qualifying  Conditions & AR YUHA
E-Tender Website http:/etender.up.nic.in GX Upload H=AT 3MAIH BN | S&d U5 HAvSel HATAA H
physical ¥9 ¥ WIeHR T8 {6 SR | Saq AT &1 (Price Bid), ddct S8 BAT DI @iAT SR, S
SENFARIT Pre-Qualifying Conditions § 318 BT |

Eligibility Criteria/Pre-Qualifying Conditions for Part-I

a. Tender Cost, Earnest Money & Technical Requirement:-

Copy of RTGS/NEFT Bank Receipt on a/c of Tender Cost in single transaction from the Firm’s Current
Account which shall be deposited in the current bank A/c. of Executive Engineer, Electricity Workshop
Division, Meerut through RTGS/NEFT in Bank A/c No. 1403900519, IFSC no. CBIN0282337, Central
Bank of India, Jail Chungi, Meerut.

Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in single transaction from the Firm’s
Current Account which shall be deposited in the current bank A/c. of Executive Engineer, Electricity
Workshop Division, Meerut through RTGS/NEFT in Bank A/c No. 1403900519, IFSC no.
CBIN0282337, Central Bank of India, Jail Chungi, Meerut.

The bidder should have a valid G.S.T Registration. (Provide copy) Provisional Certificate not be
accepted. The bidder should have a valid PAN card copy. (upload copy)

Copy of (AY-2023-24, FY 2022-23)/ latest Income Tax Return Acknowledgement.

Under taking for Not black listed/debarred from business in any Govt./Semi Govt./PSU/local Bodies etc.
as per (Annexure-VI enclosed) on Rs. 10.00 non judicial stamp paper (Stamp paper should be not older
than 6 months from the Ist. Date of Opening of part-I of this Tender on E-Tender Website
http://etender.up.nic.in). Above Under taking for the tender should be the current date (primarily after
the date of floating the tender. Declaration as per (Annexure-V enclosed) on Rs. 10.00 non-judicial
stamp paper about proposal in response to the above invitation shall not be withdrawn within 120 days
from the date of opening. (uploading copy mandatory )

Declaration as per (Annexure-V enclosed) about proposal in response to the above invitation shall not
be withdrawn within 120 days from the date of opening of Part-I of this Tender on Rs. 10.00 non-
judicial stamp paper. (Stamp paper should be not older than 6 months from the Ist. Date of Opening of
part-I of this Tender on E-Tender Website http://etender.up.nic.in). Above Declaration for the tender
should be the current date (primarily after the date of floating the tender)

The bidder should have a minimum average annual turnover (MAAT) of Rs. 14.40 Lacs (Exclusive of
GST) (100% of Estimated cost) per annum for the best three financial years out of the last five financial
years. The audited balance sheet/CA's certificate with UDIN Number on following Performa
(containing Firm’s Turnover details without G.S.T) shall be enclosed in support of above, failing which
the bid shall not be considered. (Uploading copy mandatory)

Cont...2.....



S, S

Sl Financial Year F irfn’s Turnover
(without G.S.T)

1

2

3

4

5

8- The tenderer shall either themselves be manufactures of similar or higher rating having similar
manufacturing process or accredited representatives of such manufactures with similar or high rating.
Relevant documents are to be enclosed.

9- The bidder should have successfully executed order for similar item or higher rating Items (Metallic
/Insulated ltems) used for Transformer repairing work in Elect. Workshop in last Five year as prime
contractor in Govt/Semi Govt. Organization from the date of opening of bid part-I. (Agreement/Order
are to be enclosed )

1- Bidder have successfully executed order for supply of similar item or higher rating Items (Metallic /Insulated

Items) used for Transformer repairing work in Elect. Workshop in single order having minimum order value

80% of estimated cost.
or

2- Bidder have successfully executed order for supply of similar item or higher rating Items (Metallic /Insulated
Items) used for Transformer repairing work in Elect. Workshop in maximum two order having minimum

order value 50% of estimated cost.
or

3- Bidder have successfully executed order for supply of similar item or higher rating Items (Metallic /Insulated
Items) used for Transformer repairing work in Elect. Workshop in maximum three order having minimum

order 40% of estimated cost.

In Case of Firm’s is a Limited Company / Pvt. Limited Company/ Partnership Firm or Authorized signatory is different
from Firm’s Proprietor . Tenderer has to submit a valid Board Resolution, Partnership deed & Singing Authority letter,
Power attorney with tender document, failing which Bid Part-I1 (Price Bid) will not be opened of such Tenderer.

Signature of Tenderer
With Seal
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Tender Bid Part- Il (Price Bid): It shall contain Price Bid only and shall be uploaded on
www.etender.up.nic.in. Tender Part-II (Price Bid) will be uploaded in excel file format after fill up the rates
and G.S.T. rate in Percentage. Incomplete Excel Sheet, ex. not filled up the rate or G.S.T. Percentage the
tender part—II (Price Bid) will be rejected.

Important Note: Tender Bid Part-II of only those firms shall be opened which comply by uploading of
desired documents of Part-I (Packet I & II in E-Tender of the Bid. i.e. part-II of those firms which fail to
submit the above records shall not be considered.

The tenders will be opened by the Superintending Engineer with other Nominee in this office at specified date
and time. In case the tender opening date is holiday, the date of submission and opening of tender will stand
extended to next working day.

DELIVERY:- The Supply shall commence within the time agreed by the contractor and the Engineer of the
contract. The tenderer shall clearly state the earliest period when he can complete Supply and guaranteed
completion period. The contractor shall take up the supply and shall complete the same by the time mutually
agreed.

QUALITY OF MATERIAL:- All material supplied by the contractor shall be of best quality and shall be
confirming to relevant ISS/BSS. Raw material used for manufacturing of items should be best quality/High
standard.

SECURITY:— The tenderer whose offer is accepted shall deposit security in favor of Executive Engineer,
Electricity Workshop Division, Meerut for the faithful performance of the contract to the sum not being less
than 10% of the total value of contract in the form as approved. The security so deposited will be refunded
after 6 months of last delivery and check at site.

PAYMENT:-100% Payment / Part Payment shall be made as per availability of funds after receipt and check
of material at site.
PENALTY:- If the tenderer fails to complete the supply of the material within stipulated time a penalty at the
rate of 0.5% per week or part thereof subject to maximum 10% will be deducted from his bill as per terms and
conditions laid down in Form 'A' of UPPCL.
The quantity of material may be extended upto 20% of ordered quantity on mutual consent of both parties and
on approval from competent authority, if it is required by PVVNL.

Supply may be allotted to more than one firm on the basis of L-1 rates of the tender on the discretion of SE, EWC,
Meerut.
The tenderers are requested to make themselves fully conversant with the job requirement and technical
specification and general conditions of the contract as per Form 'A' of UPPCL.

The contractor shall be responsible for any damage loss and breakage during delivery the material.

For any further Clarification, tenderers can contact to the Superintending Engineer, Electricity Workshop
Circle, Meerut. No subsequent representation of ground of any sort of misunderstanding will be entertained.

In the event of unsatisfactory performance/quality of material as may be determined by the Superintending
Engineer, Electricity Workshop Circle, Meerut. The agreement/Purchase Order will be terminated without any
notice and security amount / earnest money will be forfeited.

Only such firms who are themselves manufacturers and authorized representative of manufacturers and are
executing such jobs need tender. They will be required to produce satisfactory evidence that they have
necessary resources and organization to undertake such work to the satisfaction of the purchaser.

Purchase Order will be sent by the department to the successful tenderer as per General Condition of contract
Form 'A' of UPPCL. All the documents submitted in connection with the tender shall also form part of
contract.

However, if there is tolerance on negative side within the permissible limit of the specified standard, and it
does not make any difference in the performance of the material to be decided purchaser only the
proportionate reduction in prices shall be done by the consignee.

Payment shall be made after receipt and satisfactory checking of material at site as per conditions of Form 'A’.
No interest shall be paid for delayed payments, whatsoever the delay may be.

INSPECTION & TESTING:

Inspection and testing of material shall be done by Chief Engineer (DQC)/ S.E(DQC), P.V.V.N.L, Meerut
Team for which intimation will have to be given by the firm at least 10 days before from the stipulated
delivery period. The inspection of the material shall be done at the Premises of Firm’s Works (if Contractor is
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a Manufacturing Firm of above ordered item and should have all NABL calibrated testing equipment and
facility, As per provision of relevant IS for Acceptance Test as Stipulated in IS, which is required for testing of
above material) or if Contractor is an Accredited Representative of manufactures of above item(if firm is not
itself manufacturer of ordered items), Then in such cases material inspection will held on the Manufacturing
firm’s premises of which Tendering Firm has enclosed Accredited Representative certificate of this
manufacturing firm should have all NABL calibrated testing equipment and facility, As per provision of
relevant IS for caring out Acceptance Test as Stipulated in IS, which is required for testing and acceptance of
above material. Test Certificate of manufacturer shall be produced at the time of inspection. Further firm has to
produce/attached all test reports of relevant test of above material done during the manufacturing process and
produce it at the time of inspection to the inspecting team. Inspection and testing shall be done as per Clause
2.7 of General Requirement of Specification and Clause-14 of the General Conditions of Contract Form ‘B’. In
addition to the terms and conditions mentioned in these clauses, following Terms & Conditions are also
added:-

1.1 The Inspection team shall conduct the inspection/testing as per TS/GTP confirming the relevant IS.
Supplier shall also render necessary assistance to the Inspecting Officers in making random sampling
whenever considered necessary.

1.2 The Inspection team shall ensure the packing and marking of offered material as per TS/GTP in their
presence.

1.3 The Inspection team shall ensure the sealing of offered material after inspection/testing in their
presence. The material shall
be duly marked, packed or sealed as considered necessary by the Inspecting Officer after inspection
has been carried out and the material approved for dispatch.

1.4  The firm has to strictly abide by the guideline laid down regarding packing and marking of material as
is provision of TS of this tender as well as of relevant IS before offering the inspection of finished
product to S.E, EWC, Meerut. In case of any discrepancy found by inspecting authority during
inspection or at the time of receipt of inspecting material the material shall be rejected and futile
journey charges as per terms condition shall be imposed on the firm. In case of any discrepancy found
in material quality, packing and marking at the time of receipt of material, the material shall be
rejected and the firm shall offer inspection of material in place of rejected material. On repetition of
such activity the firm may be blacklisted/debarred.

1.5 Notwithstanding the inspection carried out by the Officers of PVVNL, or their authorized
representative, the firm shall be responsible to ensure correct supply of material at the destination both
in terms of quantity as well as quality as per order.

1.6  No material shall be dispatched without inspection and testing by the representative of Superintending
Engineer (DQC), PVVNL, Meerut. Testing charges, if any shall be borne by the supplier.

FUTILE JOURNEY CHARGES: In case on receipt of inspection call from the firm after LOI/
Purchase Order the material is not found Ready or not as per GTP/Drawing/Technical
Specification and relevant IS by the inspection team of PVVNL at the works of firm/
manufacturer, the penal charges for such futile journeys shall be levied as per following:

1. Location of firms works upto a distance of 1000 Kms. from PVVNL - Rs. 35,000.00
headquarter-Meerut
2. Location of firms works above distance of 1000 Kms. from PVVNL - Rs. 40,000.00

headquarter-Meerut.

The re-inspection call shall be entertained only after submission of futile journey charges by the firm

in the form of demand draft in the name of Managing Director, PVVNL-Meerut and payable at

Meerut. The firm shall be responsible for delay in supply of material due to futile journey as above.

The futile journey charges shall be allowed maximum two times. In case of failure in inspection

twice, the action against the firm shall be taken as per rules.

SAMPLE TESTING: Purchaser, on his discretion, may send any randomly selected sample from the supplied
lot for any/all testing as per technical specification / ISS in any of the NABL accredited lab. The results of such
tests shall be final and binding on both the purchaser & supplier. The cost of such test (s) shall initially be borne
by the purchaser and in case the material is found not conforming to desired specification, the above cost shall
be re-covered from the supplier. In addition to this the following penal action shall also be taken by the
purchaser.



(a) The order for the remaining supplies against the said contract shall be cancelled and in
such cases payment of such failed quaintly of material will not be done by payment
Authority.

(b) The supplier will be blacklisted/debarred from participating in tenders for at least 3 Years
from the date of tests result into failure of supplied materials.

Signature of Tenderer
With Seal



ANNEXURE-IX

TECHNICAL SPECIFICATION, QUANTITY AND RATE SCHEDULE AGAINST S.T.

E- T.No. 78/E. Workshop C./MRT/2023-24

Quantity Offered by
s the Firm against
) Description of Material Unit Qty. this Tender
No X .
(PL. fill Quantity
(A)*
Silica Gel Breather made of high quality unbreakable of clear view 2 mm thick polycarbonate
body with Silica Gel (IS 3401:1992 with its latest amendment), Breather should be suitable and
of good strength to have 100 gm Silica Gel in weight suitable for 25 KVA to 100 KVA
Distribution Transformers. Each Silica gel Breather bod having dia of size 65 mm, height 85
mm and total height of Breather set top to bottom 130 mm with 01 No. suitable Breather Cover
of dia size 70 mm made of Aluminium Alloy with ;2 inch BSP Top . Breather cover should be
spray painted with 2 coat of smock grey best quality paint and as per all specification & size
mentioned in enclosed Drawing with this tender document. Component with details as under:
SI. Part Name Description Qnty.
1 Breather Body Polycarbonate 1 No.
1 2 Breather Top Cover Aluminium Alloy 1 No. Sets 16000
3 Top Cover Seal Nitrile Rubber 1 No.
4 Bolt 1/4” M.S 1 No.
5 Washer 1/4” M.S 1 No.
6 SP Washer 1/4” M.S 1 No.
7 Nut 1/4” M.S 1 No.
8 Oil Cup Poly Carbonate 1 No.
9 Oil Cup Seal Nitrile Rubber 1 No.
10 Top Cover Cap PVC 1 No.
11 Dark Blue Silica Gel As per IS 3401: 1992 100gm.

All Component combined as per Drawing will be called a set (Tolerance in Dimension size +5%)

(A) * Quantity Offered by Firm:

(Minimum 40% quantity of material to be mandatory offered by the firm. If firm offer quantity of material less than 40% of the
tendered quantity, Offer of such firm’s will not be considered/accept and will be liable to rejection of their Bid.)

Terms:-

1- Rates quoted must be F.O.R. destination.

2- Validity of rates (Not less than 120 days)

3- Delivery Period as per order/L.O.1. in defined lots. Ist lot will be required to be delivered within one month from the date of order

4-  After placement of purchase Order to successful Firm has to submit G.T.P and drawing of material as per above specification & IS with
full details shall be submitted by firm to this office for approval, within 7 days from issue of this Purchase Order. Firm has to submit
G.T.P & complete Engineering Drg. (to be Developed as per sample) of ordered items to SE, EWC, Meerut for its approval within 7
days from issue of the Purchase Order.

5- Regarding element of GST, it must be clearly mentioned in the offer (Price Bid) otherwise GST will be considered as included in the

given rates for the purpose of comparison of rates.

Signature of Tenderer
With Seal
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FORM -'B’

General Condition of contract for the supply of Plants and Machinery for Works
Pertaining to the Pashchimanchal Vidyut Vitran Nigam Limited, Meerut

In constructing theses General Conditions an annexed Specification, of the
following words shall have meaning here in assigned to them unless there is any
thing in the subject to context inconsistent with such construction:

The "Purchaser" shall mean the Pashchimanchal Vidyut Vitran Nigam Limited,
Meerut shall include his successors and assigns.

The "Contractor" shall mean the Tenderer whose tender shall be accepted by
the Purchaser and shall include such Tenderer's heirs, legal representatives,
successors and assigns.

The "Sub-Contractor" shall mean the person named in the Contract for any
part of the work for any person to whom any part of the Contract has been sublet
with the consent in writing of the Engineer and the heirs, legal representatives,
successors and assigns of such person.

The "Engineer" shall mean the officer placing the order for the work with the
Contractor and such other as may be duly authorized and appointment in writing by
the purchaser to act as Engineer for the purposes of the Contract and in case where
no such officer has been so appointed, the purchaser or his authorized
representative.

"Plant" shall mean the plant and materials to be provided by the contractor
under the Contract.

The "Contract" shall mean and include the General Conditions, Specifications,
Schedules, Drawings, From or Tender, Covering letter, Schedule of prices or the
final General conditions, specifications and Drawing and the Agreement to be
entered into under clause 3 of these General Conditions.

The "Specification" shall mean the specification annexed to these General
Conditions and the schedule thereto (if any),

The "Site" shall mean the site of proposed work as detailed in the specification
or any other place in Utter Pradesh where is to be executed under the Contract.

"Month" shall mean calendar month.

"Writing" shall include any manuscript', typewritten or printed statement, under
or over signature of seal as the case may be.

Words important persons shall include Firms Companies, Corporations and
other bodies whether incorporated or not.

Definition
of terms



Words importing the singular only shall also include the plural and vice versa
where the context requires.

2. The Contractor shall be deemed to have carefully examined the General Conditions,
Specifications Schedules and Drawing. If he shall have any doubt as to the
meaning of any portion of these General Conditions, or of the Specifications he
shall, before signing the Contract, set forth the particulars there of and submit them
to the Engineer in writing in order that such doubt be removed.

A formal agreement shall, if required by the purchaser, be entered into between the
purchaser and the Contractor for the proper fulfilment of the Contract, Further, if
required by the Purchaser and the Contractor shall deposit with the purchaser as
security for the due and the faithful performance of the contract such sum not being
less than one percent of the total value of the Contract as may be fixed by the
Purchaser either in cash or any other form approved by the purchaser. The security
deposit shall be refunded to the Contractor on the delivery and check of the plant at
the site of work.

The charges in respect of vetting and execution to the contract document
shall be borne by the Contractor. The Contractor shall be furnished with an
executed stamped counter-part of the agreement.

After the tender has been accepted by the Purchaser all order or instructions
to the Contractor shall, except as herein otherwise provided be given by the
Engineer on behalf of the purchaser.

4. The Contractor shall submit, in duplicate, to the Engineer for his approval drawing of
the General Arrangement of the plant to be provided and such detailed drawing,
other than shop drawings, as maybe reasonably necessary.

Within fourteen days of the receipt of such drawings the Engineer shall signify
his approval or otherwise of the same, and in the event of disapproving the drawings,
the Contractor shall submit further drawing for approval.

Within a reasonable period of the notification by the Engineer to the Contractor
of his approval of such drawings, three sets in ink on tracing cloth of forrogallic prints
mounted on cloth, of the drawings as approved shall be supplied to him by the
Contractor and be signed by him and the Contractor, respectively and be thereafter
deemed to be the "Contract Drawings"

These drawings when so signed shall be committee property of the Purchaser
and be deposited with the Engineer, and shall not be departed from in any way
whatsoever except by the written permission of the Engineer as hereinafter provided.

In the event of the Contractor design and to process a signed set of drawing,
he shall supply four sets instead of three sets and in this case the Engineer shall sign
the fourth set and return the same to the Contractor.

The Contractor if required by the Engineer shall supply in addition copies of
any drawing other than shop drawing, which may reasonably be required for the
purpose of the Contractor and make a reasonable charge for such copies.

The Engineer or his duly authorized representative, whose name shall have
previously been communicated in writing to the Contractor, shall have the right, at all
reasonable times, to inspect, at factory of the Contractor, drawing of any portion of the
plant.

5. The Contractor shall be responsible for and shall pay for any alternations or the plant
due to any discrepancies, errors or omission in the drawings and other particulars,
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to inform
himself
fully.

Contract

Contract
drawing

Mistake
in
drawing



supplied by him, whether such drawing of particulars have been approved by the
Engineer of not provided that if such discrepancies, errors or omission are due to
inaccurate information of particulars furnished the Contractor by the Engineer any
alternations in the plant necessitated by reason of such inaccurate information of
particulars shall be paid for by the purchaser.

If any dimensions figured upon the drawings or plan differ from those
obtained by scaling the drawing of plant, the dimensions as figured upon the drawing
or plan shall be taken as correct.

6. The Contractor shall not without consent in writing of the Engineer or Purchaser
which shall not be unreasonably with held, assign or subject this Contract, or any
substantial part thereof other than for raw materials, for minor details, or for any part of
the plant, of which the makers are named in the Contract provided that any such
consent shall not relieve the contractor from any obligation, duty or responsibility
under the Contract.

7. In the event of any claim or demand being made or action being brought against the
purchaser for infringement or alleged infringement of later patent, In respect of any
machine, plant or thins used or supplied by the Contractor under this contract or in
respect of any method of using or working by the purchaser or such machine, plant, or
thing, the Contractor will indemnify the Purchase against such claim or demand and
all costs and expenses arising from or incurred by reason of such claim or demand
Provided that the Purchaser shall notify the Contractor immediately and claim
is made and that the Contractor shall be at liberty, if he so desires, with the
assistance of the Purchaser. If required but at all the Contractor's own expense, to
conduct all negotiation for the settlement of the same of any litigation that may arise
there from and Provided that no such machine, plant, or thing shall be used by the
purchaser of any purpose or in any manner other than that for which they have been
supplied by the Contractor and specified under this contract.

8. The plant shall be manufactured and constructed in the best and most substantial
and most workmanlike manner and with materials of the best or of approved
qualities for their respective uses.

9. The Contractor shall be responsible for security protecting and packing the plant so
as to avoid damage under normal conditions of transport.

10. The cost of delivering the whole of the material F.O.R. at the Railway stations
specified shall all be born by the Contractor.

The import License fee for the import of equipment or component parts of
raw materials, if required shall be paid by the Contractor even when the import
License may have to be taken in the name of the Purchaser.

11. No alterations, amendments, omissions, additions, suspensions, or variations of the
plant (hereinafter referred to as "Variation") under the Contract as shown by the
contract drawings or the Specifications shall be made by the Contractor except as
directed in writing by the Engineer, but the Engineer shall have full power, subject to
the provision hereinafter contained, from time to time during the execution of the
Contract by notice in writing to instruct the contractor to make such variations
without prejudice to the Contract, and the Contractors shall make such variations,
and be bound by the same conditions as far as applicable, as though the said
variations occurred in the specification. If any' suggested variations would in the
opinion of the Contractor, if carried out, prevent him from fulfiling any of his
obligations or guarantees under the Contract, he shall notify the Engineer there of in
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writing, and the Engineer shall decide forthwith whether or not the same shall be
carried out, and if the Engineer confirms his instructions, the Contractor's obligations
and guarantees shall be modified to such an extent as maybe justified. The
difference of cost, if any, occasioned by any such variations shall be added to, or
deducted from, the contract-price as the case may require. The amount of such
deference, if any, shall be ascertained and determined in accordance with the rates
specified in the Schedules of Prices, so far as the same maybe applicable and
where the rates are not contained in the said Schedules, or are not applicable they
shall be settled by the Engineer and Contractor jointly, as far as possible, before
such variations are carried out provided that the Purchaser shall not become liable
for the payment of any charge in respect of any such variations, unless, the
instruction for the performance of the same shall have been given in writing by the
Engineer.

In the event of the Engineer requiring any variations, such reasonable and
proper notice shall be given to the Contractor as will enable him to make his
arrangement accordingly, and in cases where goods or materials have already been
prepared, or any design, drawings or patterns have been made or work done that
required to be altered, the Engineer shall allow such compensation in respect there
of as he shall consider reasonable.

Provided that no such variations shall, except with the consent in writing of
the Contractor, be such as will involve an increase or decrease of the total price
payable under the contract by more than 10 percent thereof.

In every case in which the Contractor shall receive instructions from the
Engineer for carrying out any work which either then or later, will in opinion of the
Contractor, involve a claim for additional payment, the Contractor shall as soon as
reasonably possible after the receipt of such instructions inform the Engineer of such
claim for additional payment.

12. If the Contractor shall neglect to manufacture or supply the plant with due diligence
and expedition or shall refuse or neglect to comply with any reasonable orders given Negligence
to him in writing by the Engineer in connection with the manufacture or supply, or
shall contravene any provision of the Contract, the Purchaser may give seven day's
notice in writing to the Contractor, to make good the failure, neglect or contravention
complained of any if the Contractor shall fail to comply with the notice within a
reasonable time from the date of service thereof in the case of a failure, neglect or
contravention capable of being made good within that time then and in such case if
the Purchaser shall think fit. It shall be lawful for him to take the manufacturer or
supply of plant wholly or in part out of the Contractor's hand and give it to another
person on contract at the reasonable price and the purchaser shall be entitled to
retain and apply any balance which may be otherwise due on the Contract by him to
the Contractor or such part thereof as may be necessary, to the payment of the cost
of manufacture of or supply of such plant as aforesaid.

13. If the Contractor shall die or commit any act of Bankruptcy, or being a corporation peaths,
commence to be wound up except for reconstruction purpose of carry on its Bankruptcy
business under a receiver, the executors, successors, or other representative in law etc.
of the estate of the Contractor or any such receiver, liquidator or any person in
whom the contract may become vested shall forthwith give notice thereof in writing
to the purchase and shall for one month during which he shall take all reasonable
steps to prevent stoppages of the manufacture of plant, have the option of carrying



out the Contract subject to his or their providing such guarantee as may be required
by the Purchaser, but not exceeding the value of the plant, for the time being
remaining unexecuted. In the event of stoppage of the manufacture of the plant the
period of the option under this clause & shall be fourteen days only, provided that
should the above option not be exercised, the contract may be determined by the
purchaser by notice in writing to the contractor, and the purchaser may exercise the
same power which he could exercise and will have the same rights which he would
have under the last preceding clause if work had been taken out of the contractor's
hand under that clause.

14. The Engineer, and his duly authorized representatives shall have at all reasonable |,gpection
times access to the Contractors premises and shall have the power at all g testing
reasonable time to inspect and examine the material and workmanship of the plant
during its manufacture there, and if part of the plant is being manufactured on other
premises, the Contractor shall obtain for the Engineer and for his duly authorized
representatives permission to inspect it as if the plant manufactured on the
Contractor's own premises.

The Engineer shall, on giving seven day's notice in writing to the
Contractor setting out any grounds of objections which he may have in respect of
the work, be at liberty to reject all or any plant or workmanship connected with such
work which, in his opinion, are not in accordance with the Contract, or are in his
opinion, defective for any reason whatsoever. Provided that, if such notice be not
sent to the Contractor within reasonable time after the grounds upon which such
notice is based have come to the knowledge of the Engineer, he shall not be
entitled to reject the said plant or workmanship on such grounds. Unless specifically
provided otherwise all tests shall be made Contractor's works before shipment.

The Contractor shall, if required, give the Engineer notice of any material
being ready for testing, and the Engineer, or his said representative, if so desired,
shall, on giving twenty four hour's previous notice in writing to the Contractor attend
at the Contractor's premises within seven days of the date of which the material is
notified as being ready, failing which visit the Contractor may proceed with the test,
which shall be deemed to have been made in Engineer presence, and he shall
forthwith forward to the Engineer due certified copies of the tests in duplicate.

In all cases where the contractor provides for tests, whether at the premises Test at
of the Contractor or of any subcontractor, the Contractor, except where otherwise contractor's
specified, shall provide, free of charge, such labour, materials, electricity, fuel, water premises
stores, apparatus and instruments as may reasonably be demanded to carryout
efficiently such test of the plant in accordance with the Contract and shall give
facilities to the Engineer or to his authorized representative to accomplish such
testing.

In special tests other than those specified in the Contract are required they

shall be paid for by the purchaser as variations, under clause 1 1. Test on

site
When the tests have been satisfactorily completed at the Contractor's work
the Engineer shall issue a certificate to that effect.

In all cases where the Contract provide for test on the site, the Purchaser,
except otherwise specified, shall provide, free of charge, such labour, materials.



Electricity, fuel, water, stores, apparatus and instruments as may be requisite from
time to time and as may reasonably be demanded. Efficiently to carry out such test
of the plant or workmanship in accordance with the Contract. In the cases of
Contractor requiring electricity for test on site such electricity shall be supplied to
Contractor in the most convenient form available.

15. The plant or material shall not be forwarded until shipping dispatch instructions shall
have given to the contractor.

Notification of delivery or dispatch in regard to each and every consignment
shall be made to the Purchaser immediately after dispatch or delivery. The Supplier
shall further supply to the Consignee a priced invoice and packing accounts of all
stores delivered or dispatched by him. All packagers, containers, bundles and loose
material forming part of each and every consignment shall be described in fully in
the packing account, and full details of the contents of packages and quantity of
material shall be given to enable the Consignee to check the stores on arrival at
destination.

16. The manufacture and supply of plants shall be carried out under the direction and to
the reasonable satisfaction of the Engineer.

17. In respect of all matters which are left to decision of the Engineer, including the
granting or withholding of certificates, the Engineer shall, if required so to do by the
Contractor, give in writing a decision thereon, and his reasons for such decision. If
the decision is not accepted by the Contractor, the matter shall, at the request of the
Contractor, be referred to arbitration under provision of arbitration hereinafter
contained, but subject to the right or reference to arbitration, such decision shall be
final and binding on the Contractor.

18. The contractor shall be responsible for loss, damage of depreciation to goods up to
delivery at site.

19. If during the Progress of manufacture or supply plant the Engineer shall decide and
notify In writing to the Contractor that the Contractor has manufactured any plant or
part of unsound or imperfect, or has supplied and plant inferior in quality to that
specified, the contractor on receiving details of such defect of deficiency shall, at his
own expenses, within such time as may be reasonably necessary for the purpose
proceed to alter, reconstruct or remove such plant or part of plant, supply fresh
materials up to the standard of the Specification and in case the Contractor shall fail
to do so the Purchaser may, on giving the Contractor seven day's notice in writing of
his intention so to do proceed to alter, reconstruct or remove such plant or part of
plant of supply all such materials at the Contractor's cost provided that nothing in this
clause shall be deemed to deprive the purchaser of or affect any rights under the
contract which he may otherwise have in respect of such defects or deficiencies.

20. All cost damages or expenses, which the Purchase may have paid, for which under
the Contract, the Contractor is liable, maybe deducted by the Purchaser from any
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21.

moneys due or which may become due by him to the Contractor under this Contract,
or may be recovered by suit or otherwise from the Contractor.

Any sum of Money due and payable to the Contractor (including security
deposit returnable to him) under this Contract may be appropriated by the
Purchaser and set off against any claim of the Purchaser for the payment of a sum,
of money arising out of or under any other Contract made by the Contractor with
the Purchaser.

(1) Subject to any deduction, which the Purchaser may be authorized to make
under the contract, or subject to any additions of deductions provided for under
clauses 11, the contractor shall, on the certificate of the Engineer, be entitled to
payment as follows:

(a) Ninety percent of the F.O.R. Contract value of the plant alongwith 100% sale tax
and Excise Duty as applicable on finished material/equipment shall be made
through Bank, intimated by the purchaser in rupees on receipt by the Purchaser
of the contractor's invoice giving the number and date of the railway receipt
covering the dispatch of the plant from the Indian Port and of the advice note
giving case number and contents, together with a certificate by the Contractor to
the effect advice note has actually been that the plant detailed in the said
dispatched under the said railway receipt and that the Contract value of the said
plant so dispatched is not less than the amount entered in the Invoice.

(b) Ten percent of the F.O.R. Contract value on presentation of the Contractor's
invoice when each commercially useable section of the plant is complete and
the last portion of such section has been dispatched and the whole material has
been delivered at the place fixed for delivery and checked at the site of the work
or, within one month of such delivery, whichever is earlier.

Provided that each of the payments under this clause shall be due on the last of
the month in which the invoice for the amount due together with the necessary
documents is received by the purchaser, provided also that the Purchaser shall
not be bounded to make any payment under sub-clauses (a) unless the amount
of such payment represent at least 8 percent of the total contract value of the
plant.

(2) If at the time at which the last installment becomes payable there are minor
defects in the plant which are to of such Importance as to affect the full
commercial use of the plant, then the Purchaser shall be entitled to retain such
part of the installments as represents the cost of making good such minor
defects, and any sum so retained shall, subject to the provisions of clause 30,
become due upon such minor defects being made good.

(3) If the purchaser desires that the plant or any portion should not be dispatched
by the contractor when it is due for dispatch, the contractor shall store such
plant or portion at his works and be responsible for all risk. For such storage the
Purchaser shall pay to the contractor at a rate to be mutually agreed upon
between the parties, but not exceeding 5 as (five shillings) per ton per week
payable quarterly plus interest at percent per annum above the current rate of
the State Bank of India, on 80 percent of the contract value of the plant or
portion there of so stored, for the period from the date on which the said plant or
portion become due and is ready for shipment up to the date on which it is
actually shipped.
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22. In any case where the contract price includes a provisional sum to be provided by
the Contractor for meeting the expenses of extra work or for work to be done or
materials to be supplied by a sub-contractor, such sum shall be expended or used
either wholly or in part, or be not used at the discretion of the Engineer, and entirely
as he may decide and direct. If no part or only a part there of be used, then the
whole or the part used, as the case may be, shall be deducted from the contract
price. If the sum used is more than such provisional sum the Contractor shall pay
the excess. In the case of materials supplied or work done by a sub-contractor, the
total of the net sums paid to the sub-contractor on account of such materials or
works and a sum equal to 10 percent of such net sum allowed as Contractor's profit
shall be deemed to be the sum used. None of the works or articles to which such
sum of money refers shall be done or purchased without the written order of the
Engineer. The Contractor shall allow the sub-contractors every facility for the supply
of materials or execution of their several works simultaneously with his own, and

shall within fourteen days after the Engineer has requested him in writing so to do,
pay the dues of such sub-contractors on account of such materials or work;
PROVIDED ALWAYS that the contractor shall have not responsibility with regards
to such works or articles unless he shall have previously approved the sub-
contractor and or the material or plant to be supplied.

23 (i) Every application to Engineer for a certificate must be accompanied by a detailed certificate
invoice (in duplicate) setting fourth in the order of the Schedule of price, particulars  of Engineer
of the plant supplied and the certificates as to such plant as is the reasonable
opinion of the Engineer, in accordance with the Contract shall be issued within
fourteen days of the application for the same.

(i) The Engineer may, be any certificate make any correction or modification in any
previous certificate which shall have been issued by him and payments shall
requested and adjusted accordingly.

24. No certificate of the Engineer on account nor any sum paid on account by the
purchaser nor any extension of time granted under clause 26 shall affect or Certificate
prejudice the rights of the Purchaser, against. The contractors either under this “_°t to effect
agreements or under the law, or relieve the Contractor of his obligations for the due Tights of the

performance of the Contract, or be interpreted as approval of the plant manufactured Purchaser
. g . . - or
or supplied; and no certificate of the Engineer shall create liability on the Purchaser contractor

to pay for any alteration, amendments, variations, or additions not ordered in writing
by the Engineer or absolve the Contractor of the liability for the payment of damages
whether due, as curtained or certified or not or of any sum against the payment of
which he is bound to indemnity the purchaser, nor shall any such certificate nor the
acceptance by him of any sum paid on account of otherwise affect or prejudice the
rights of the Contractor against the Purchaser, either under this Agreement or under
the law.

25. The purchaser shall pay to the Contractor all reasonable expenses, incurred by the suspension
Contractor by reason of suspension of the manufacture of plant or delay in shipment of works
by order in writing of the purchaser of the Engineer unless such suspension or delay
shall be due to some default on the part the Contractor of sub-Contractor.

26. The time given to the Contractor for dispatch or delivery shall be reckoned from the Extension of
date of receipt by the Contractor of the order together with all necessary information time of
and drawings, to enable the work to be put in hand. completion



In all cases in which progress shall be delayed by strikes, lockouts, fire,
accidents defective materials, delays in approval of drawings or any cause
whatsoever beyond the reasonable control of the Contractor, and whether such
delays or impediment shall occur before or after the time or extended time, for
dispatch or delivery, a reasonable attention of time shall be granted.

27. If the contractor shall fail in the due performance of his Contract within the time fixed  pyice
by the Contractor any extension there of, the Contractor agrees to accept a reduction
reduction of the Contract price by half percent per week reckoned on the contract ¢lause
value of such portion only of the plant as cannot in consequence of the delay be
used commercially and efficiently during each week between the appointed or
extended time, as the case may be and the actual time of acceptance under clause
29, and such reduction shall be in full satisfaction of the contractor's liability for delay
but shall not in any case exceed 10 percent of the contract value of such portion of
the plant."

28. If the completed plant or any portion thereof, before it is taken over under clause 29 Rejection
be found to be defective, or fails to fulfill the requirements of the Contract, the of
Engineer shall give the Contractor notice setting forth particulars of such defects or ~ defective
failure, and the Contractor shall forth with make the defective-plant good, or alter the ~ Plant
same to make it comply with the requirements of contract. If the Contractor fails to
do so within a reasonable time the Purchaser may reject and replace, at the cost of
the Contractor, the whole or any portion of the plant, as the case may be, which is
defective or fails to fulfill the requirements of the Contract. Such replacement shall
be carried out by the Purchaser within a reasonable time, and at a reasonable price,
and where reasonable possible to the same specification and under competitive
conditions. In case of such replacement by the purchaser the Contractor shall be
liable to pay to the Purchaser the extra cost, if any, of such replacement delivered
and or erected as provided for in the original contract, such extra cost being the
ascertained difference between the price paid by the Purchaser, under the
provisions above mentioned, for such replacement and the Contract price for plant,
so replaced and also to repay any sum paid by the Purchaser to the Contractor in
respect of such defective plant. If the Purchaser does not so replace the rejected
plant within a reasonable time, the Contractor shall be liable only to repay to the
Purchaser all moneys paid by the purchaser to him in respect of such plant.

In the event of such rejection, the Purchaser shall be entitled to the use of
the plant in a reasonable and proper manner for a time reasonably of sufficient to
enable him to obtained other replacement plant. During the period the rejected plant
is used commercially the Contractor shall be entitled to a reasonable sum as
payments for such use.

29. Where the specification calls for performance test before shipment and these have
been successfully carried out, the plant shall be accepted and taken over and the
Engineer shall notify the Contractor to that effect. When the specification calls for
tests on site the plant shall be taken over immediately after such tests have been
satisfactorily carried out and the Engineer shall notify the Contractor to that effect.
Such notification shall not be unreasonably with held, nor shall the Engineer delay
giving such notification on account of minor ornmissions which does not necessarily
delay shipment nor affect the commercial use of plant without any serious risk:
PROVIDED ALWAYS that he contractor undertakes to make good such ornmissions
and defects at the earliest possible moment.

Taking
over



30. For a period of 12 (twelve) or calendar months commencing immediately upon the  pMaintenance
setting to work of the plant or on 18 month from the date of receipt of equipment by
the Purchaser at site whichever is earlier called the Maintenance period" the
Contractor shall remain liable to replace any defective parts that may develop in
plants of his own manufacture or those of his sub-contractors approved under
clause 6, under conditions provided for by the Contract under proper use and
arising, solely form faulty designs, materials or workmanship. PROVIDED ALWAYS
the such defective parts as are not reparable at site and are not essential in the
meantime to the maintenance in commercial due to the plant are promptly returned
to the Contractor's work at the expenses of the contractor unless otherwise
arranged.

If it becomes necessary for the contractor to replace or renew any defective
parts of the plant under this clause, the provisions of the first paragraph of this
clause shall apply to the parts of the plant so replace or renewed until the expiration
of six months from the date of such replacement of renewal or until the end of the
above mentioned period of twelve moths, whichever may be the later.

If any defect be not remedied within a reasonable time the Purchaser may
proceed to do the work at the Contractor's risk and expense, but without prejudice
to any other rights, which the Purchase may have against the Contractor in respect
of such defects.

The repaired or new parts will be delivered in accordance with clause 10. The
Contractor shall bear reasonable cost of minor repair carried out on his behalf at
site.

At the end of the Maintenance period the Contractor's liability shall cease. In
respect of goods not covered by the first paragraph of this clause, the Purchaser
shall be entitled to the benefit of any guarantee given to the Contractor by the
Original supplier or manufacturer of such goods.

31 If any dispute, difference or controversy shall at any time arise between the Arbitration
contractor on the one hand and the U.P. Power Corporation Limited and the
Engineer of the Contract or the other 'touching the contract, or as to the true
construction, meaning interpretation, construction of effect of he clauses of the
contract, specifications or drawings or any of them, or as to any thing to be done
committed or suffered in pursuance of the contract or specifications, or as to the
mode of carrying he contract into effect or as to the breach or alleged breach, or
as to obviating or compensating for he commission of any such breach, or as to
any other matter of thing, whatsoever connected with or arising out of the
contract, and whether before or during the progress or after the completion of the
contract, such question difference or dispute shall be referred for adjudication to
the Chairman, U.P. Power Corporation Limited or to any other person nominated

by him in this behalf and his decision in writing shall be final, binding and
conclusive. This submission shall be deemed to be a submission to arbitration
within the meaning of the Indian Arbitration Act, 1940 or any statutory modification
there of. The Arbitrator may from time to time with consent of the parties enlarge
the time for making and publishing the award.

Upon every or any such reference, the costs of, an incidental to, the reference
and awards respectively shall be in the discretion of the arbitrator, who shall be



competent to determine the amount thereof or direct the same to be taxed as
between solicitor and client or as between Parties and to direct by whom and to
whom and in what manner the same shall be borne and paid.

Work under the contract shall,. if reasonable possible, continue during the
arbitration proceedings and no payments due to payable by the Corporation shall
be with held on account of such proceedings. In case of refusal/neglect by such
nominee, Chairman cum MD, U.P. Power Corporation Limited may nominate may
nominate another person in his place.

32. All dispute arising out of and touching or relating to the subject matter of his Law
agreement shall be subject to the jurisdiction of High Court of Judicature at Clause
Allahabad only.

33. The Contractor shall in all respect be construed and operate as a Contract as t(_:°:3tfru°'
defined in the Indian Contract Act. 1872, and all payments there under shall be ISh o

) : o Contract
made in rupees unless otherwise specified.

34. The marginal note to any clause of this Contract shall not affect or control the Marginal
construction of such clause. Notes

Form of Agreement
(Referred to in Clause 3)
This Agreement made the day of 200 Between

(hereinafter referred to as "the Contractor") of the one part and The Pashchimanchal
Vidyut Vitran Nigam Ltd., Meerut (hereinafter called "Purchaser") of the other part:
Whereas the Purchaser is about to erect and maintain the (hereinafter called
"the works)" and for the purpose requires the plant and machinery mentioned and
specified in certain general conditions, specification, schedules, drawings, form
offender, covering letter and schedule of prices which, for the purpose of identification,
as been signed by on behalf of the Contractor and

(The Engineer or the Purchaser) on behalf of the Purchaser all of which are
deemed to form part of this contract as through separately set out herein and are
included in the expression "Contract" whenever herein used.

And whereas the purchaser has accepted the tender of the contractor for the
supply and delivery of the said plant and machinery for the sum of
------------- Upon the terms and subject to the conditions hereinafter mentioned:

NOW THESE PRESENT WITNESS and the parties hereto hereby agree and
declare as follows, that is to say, in consideration of the payments to be made to the
contractor by the Purchaser as hereinafter mentioned the contractor shall and will duty
provide the said plant machinery for the said work on the terms and conditions
mentioned in the Contract:




And in consideration of the due provisions of the said plant and machinery by
Contractor and due performance of his part of the contract, the purchaser, does hereby
for himself, his successors or assigns covenant with the Contractor that he, the
Purchaser or his successors or assigns will pay to the contractor the said sum of or
such other sums as may become payable to the Contractor under the Provisions of this
Contract, such payments to be made at such time and in such manner as is provided
by this contract.

In Witness whereof the parties, hereto have signed this Deed hereunder on
the dates respectively mentioned against the signature of each.

Signed signed

(for and on behalf of the purchaser) (Contractor)

(date) (date)

by in the presence of -----------

in the presence oOf --------------

and of and of ———e——ecmeeeeee




