
                              

 OFFICE OF THE SUPERINTENDING ENGINEER 
ELECTRICITY WORKSHOP CIRCLE 

PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED 
VICTORIA PARK, MEERUT - 250001 

 
                                                                                                         e-mail id  : sewsmrt@gmail.com 
                                                                                                                   Mobile: 9193301250 
  

SHORT TERM E-TENDER SPECIFICATIONS/DOCUMENTS 

 

1. E-Tender No. : 85/E. Workshop C./MRT/2023-24  

2. Last Date of Online Submission :  02.04.2024   -   14.00 hrs 

3. Due date of opening. (Part-I) :  02.04.2024   -   16.30 hrs 

 

4.     Price of Tender fee :  Rs. 3540.00 (Rs. 3,000.00 +18% GST) (Though NEFT/          
                                                                              RTGS only) 

5. Earnest money :  Rs. 24000.00 (Through NEFT/RTGS only) 
 

6. Description of Work.                 :  MAINTENANCE WORK OF EOT CRANE, MACHINE AND 
EQUIPMENTS INSTALLED AT VARIOUS WORKSHOP 
UNDER EWD, MORADABAD.  

7. Estimated Cost : Rs. 23.79 Lacs 

 

Bank Account Detail: 
Executive Engineer, Electricity Workshop Division, Meerut. 
Bank A/C No: 1403900519, IFSC Code: CBIN0282337 
Central Bank of India, Jail Chungi Branch, Meerut.  
  
The details of aforesaid E-Tender can be had in following enclosed Annexure- I to XI 
 
1. Check List (Annexure- I) 
2. General Instructions to Tenderers (Annexure- II) 
3. Tender Performa (Annexure- III,IV,V,VI) 
4. Performa of Deviations ( Annexure – VII) 
5. Prequalifying Conditions (Annexure-VIII) 
6. General Conditions and Special T&C (Annexure-IX,X) 
7. Scope of Work (Annexure-XI) 
8. Price Schedule(Annexure-XII) 

                                         Superintending Engineer 
 
uksV %&fufonkdkj }kjk izR;sd fufonk gsrq okafNr /kjksgj jkf'k ,oa fufonk ewY; vyx&vyx ¼vçfrns;½] QeZ ds uke pkyw [kkrs 
ls gh RTGS/NEFT ds ek/;e ls gh vf/k'kklh vfHk;Urk] fo|qr dk;Z'kkyk [k.M] esjB ds uke ls lSUVªy cSad vkWQ bf.M;k dh 
tsy pq¡xh] esjB fLFkr cSad 'kk[kk esa lapkfyr pkyw cSad [kkrk laŒ 1403900519 ¼IFSC Code CBIN0282337½ esa tek djk;k tkuk 
vfuok;Z gSA IMPS ds ek/;e ls tek /kujkf”k ekU; ugha gksxhA IMPS }kjk tek dh xbZ /kujkf'k  vFkok  l;qDar :i ls tek 
dh xbZ ¼fufonk 'kqYd ,oa /kjksgj jkf'k½ jkf'k dks fufonk 'kqYd ekurs gq;s mDr tek jkf'k dks tCr dj fy;k tk;sxkA fufonkdkj 
}kjk fufonk Hkkx&1 ¼fufonk@/kjksgj jkf'k ,oa rduhdh fcM½] fufonk Hkkx&2 ¼izkbtfcM½ fufonk [kqyus dh fu/kkZfjr frfFk ,ao 
le; rd] bZ&Vs.Mfjax osclkbZV www.etender.up.nic.in ij viyksM dh tk ldsxhA fufonk Hkkx&1 ¼fufonk 'kqYd ,oa /kjksgj 
jkf'k½ fu/kkZfjr fnukad ,ao le; ij osclkbZV www.etender.up.nic.in  ij [kksyh tk;sxh rFkk mlessa fufonkdkj vgZ ik;s tkus ds 
mijkUr gh mDr fufonkdkj dh rduhdh fcM [kksyh tk;sxhA fufonk çi= [kksyus okys fnol dks vodk'k gksus  dh fLFkfr esa 
mDr fufonk, vxys dk;Zfnol esa [kksyh tk;sxh A  v/kksgLrk{kjh }kjk fdlh Hkh fufonk dks Lohdkj@vLohdkj djus ;k leLr 
fufonkvksa dks ;k mlds fdlh Hkkx vFkok viw.kZ fufonkvksa dks fujLr djus dk vf/kdkj lqjf{kr gSaA 
 

 
 



Annexure - I 

Check List for Documents to be upload in Part-Ist (Prequalifying Condition) 

E-Tender No : 85/EWC-MT/2023-24 

Sl.  Description Yes/No 
Uploaded on 

page No. 

1 Required Tender Cost deposited in desired Bank Account and its 
UTR Detail Uploaded. 

  

2 Required Earnest Money deposited in desired Bank Account and 
its UTR Detail Uploaded. 

  

3 Copy of GST registration certificate (Provisional Certificate 
shall not be accepted) 

  

4 Copy of PAN card    

5 Copy of (AY-2023-24, FY 2022-23)/latest Income Tax Return 
Acknowledgement.  

  

6 

Under taking for Not black listed/debarred from business in any 
Govt./Semi Govt./PSU/local Bodies etc. as per (Annexure-VI 
enclosed) on Rs. 10.00 non judicial stamp paper (Stamp paper 
should be not older than 6 months from the Ist. Date of Opening 
of part-I of this Tender on E-Tender Website 
http://etender.up.nic.in). Above Under taking for the tender 
should be the current date (primarily after the date of floating 
the tender. 

 

 

7 

The bidder should have a Class ‘A’ Electrical License, issued by 
Electricity Safety Directorate of UP (minimum validity Ist. Date 
of Opening of part-I of this Tender on E-Tender Website 
http://etender.up.nic.in). or in case of renewal of license for FY 
2023-24, acknowledgement copy of  Elect. Safety Department 
should be submitted. (Upload copy). 

 

 

8 

Declaration as per (Annexure-V enclosed) about proposal in response 
to the above invitation shall not be withdrawn within 180 days from the 
date of opening of Part-I of this Tender on Rs. 10.00 non-judicial stamp 
paper. (Stamp paper should be not older than 6 months from the 
Ist. Date of Opening of part-I of this Tender on E-Tender 
Website http://etender.up.nic.in). Above Declaration for the 
tender should be the current date (primarily after the date of 
floating the tender) 

 

 

9 

The bidder should have a minimum average annual turnover 
(MAAT) Rs. 23.79 Lacs (Exclusive of GST) (100% of estimate 
cost) per annum for the best three financial years out of the last 
five financial years. The audited balance sheet / CA's certificate 
with UDIN Number shall be enclosed in support of above failing 
which the bid shall not be considered. 

 

 

10 

Net worth of the bidder should be positive. Net worth means the 
sum total of the paid up capital and free reserves (excluding 
reserves created out of revaluation) reduced by aggregate value 
of accumulated losses (including debit balance in profit and loss 
account for current year) and intangible assets with UDIN 
Number shall be enclosed in support of above failing which the 
bid shall not be considered. 

 

 

11 

The bidder should have a minimum solvency of Rs. (25% of 
estimated cost) or credit facility (not older than 12 Months from 
the Ist. date of opening of Part-I of this tender on E-Tender 
Website http://etender.up.nic.in and it should be issued from 
Nationalized/ scheduled bank Only. 

 

 



12 

The bidder shall have a valid character certificate issued from 
the District magistrate along with the techno commercial part of 
the bid document issued. (Minimum validity Ist. Date of Opening 
of part-I of this Tender on E-Tender Website http:// 
etender.up.nic.in).  

 

 

13 

The bidder should have successfully completed the Maintenance 
& Repairing /Misc. Works or higher rating work in T/F 
repairing workshop in the last Five year as prime contractor in 
Govt/ Semi Govt. Organization from the date of opening of bid 
part-1.  Performance/ Experience Certificate copy are to be 
enclosed ) 
 

 

 

14 

The bidder should have successfully completed the Maintenance 
& Repairing/Misc. Works or higher rating work in T/F repairing 
workshop in the last Five year as prime contractor in Govt/ Semi 
Govt. Organization from the date of opening of bid part-1. 
(Agreement/Order are to be enclosed ) as below:- 
 
A-Bidder Should have successfully completed the Maintenance 

& Repairing/Misc. Works or higher rating work in T/F 
repairing workshop in single order having minimum order 
value 80% of estimated cost of similar nature or higher rating 
work.  

or 
B- Bidder Should have successfully completed the Maintenance 

& Repairing/Misc. Works or higher rating work in T/F 
repairing workshop in maximum two order having minimum 
order value 50% of estimated cost of similar nature or higher 
rating work. 

                                                      or 
C- Bidder Should have successfully completed the Maintenance 

& Repairing/Misc.Works or higher rating work in T/F 
repairing workshop in  maximum three order having 
minimum order 40% of estimated cost of similar nature or 
higher rating work. 

 

 

 
In Case of Firm’s is a Limited Company / Pvt. Limited Company/ Partnership Firm or Authorized  signatory is 
different from Firm’s Proprietor . Tenderer has to submit a valid Board Resolution, Partnership deed & Singing 
Authority letter, Power attorney with tender document, failing which Bid Part-II (Price Bid) will not be opened 
of such Tenderer. 
 

Tenderer Signature  
          with Seal  



Annexure-II 

TO BE SUBMITTED BY THE CONTRACTOR DULY SIGNED 

TENDER INSTRUCTION  
Tenderers are requested to go through the instructions carefully and furnish complete information, along-with 
their tender offer, failing which their offers may not be considered at all tenders shall be received in two parts 
{Part-I–Technical Bid, Pre qualifying conditions & Part-II–Price Bid} will be filled up in E-Tender Website 
"http://etender.up.nic.in" 
1.  TENDER BID PART-I :- 

 Required Documents will be uploaded in pdf. format. In the absence of said information/documents, the 
part-II (Price Bid) of the tender will not be opened at all. 

 

2.  TENDER BID PART-II (PRICE BID) :- 

 Tender Part-II (Price Bid) will be uploaded in excel file format after fill up the rates and G.S.T. 
Percentage. Incomplete Excel Sheet, i.e. not filled up the rate or G.S.T. Percentage the tender part–II 
(Price Bid) will be rejected. 

 

3. The tender shall be uploaded on E-Tender Website http://etender.up.nic.in  

4. The tenders will be opened by the Superintending Engineer with other Nominee in this office at specified 
date and time. In case the tender opening date is holiday, the date of opening of tender will stand 
extended to next working day.  

5. The conditions of Standard Form A &B of UPPCL applicable against this tender.  
6. Superintending Engineer, Electricity Workshop Circle, Meerut reserves the right to reject any tender or 

all the tenders or part thereof without assigning any reason thereof. 
7. The purchaser does not pledge to accept the lowest tender and reserves that right to accept any tender or 

reject any/all the tender(s) without assigning any reasons. 
8.   All material which will be provided by the contractor, issued used in the repairing of the equipment shall 

be of best quality and shall be confirming to relevant ISS/BSS mentioned in this tender.  
9.  The successful tenderers are required to execute an agreement on Non-judicial stamp paper of Rs. 100.00 

along within 7 days from the date of issue of regd. Notice and if the firm fails to do so this Earnest 
Money will be forfeited and works can be assigned to other participant of the tender.  

10.  Material, which will be provided by the contractor, shall be inspected by an authorized officer/team to be 
deputed by the Purchaser/Department. 

11. Contract will be awarded on basis L-1 Rates in respect of Total Value of Tender. 
12. The tenderers are requested to make themselves fully conversant with the job requirement and technical 

specification and general conditions of the contract as per Form 'A & B of UPPCL.      
13.  If the tenderer fails to completion of job within stipulated time a penalty at the rate of 0.5% per week or 

part thereof subject to maximum 10% will be deducted from his bill as per terms and conditions laid 
down in Form 'A & B of UPPCL. 

14.  The contractor shall be responsible for any damage loss and breakage during execution of work. 

15.  For any further Clarification, tenderers can contact to the Superintending Engineer, Electricity Workshop 
Circle, Meerut No subsequent representation of ground of any sort of misunderstanding will be 
entertained. 

16.  In the event of unsatisfactory performance/progress of work as may be determined by the Superintending 
Engineer, Electricity Workshop Circle, Meerut The agreement will be terminated without any notice and 
security will be forfeited. 

17.  Successful Contractor has to provide petty items under the scope of work of standard/reputed 
manufactures confirming to relevant ISS norms.     

18.  The successful tenderer will be required to enter into an agreement as per General Condition of contract 
Form A & B of UPPCL. All the documents submitted in connection with the tender shall also be part of 
contract. 

19.   However, if there is tolerance on negative side within the permissible limit of the specified standard, and 
it does not make any difference in the performance of the material to be decided purchaser only the 
proportionate reduction in prices shall be done by the consignee. 

20. Payment shall be made after receipt and satisfactory checking of material at site as per conditions of 
Form 'B'. No interest shall be paid for delayed payments, whatsoever the delay may be. 

21.        The Work may be allotted to more than one Firm on the basis of L-1 Rates on total tender Value only on 
the discretion of SE, EWC, Meerut. 

22. Purchaser, on his discretion, may send and randomly selected sample from the supplied lot for any/all 
testing as per technical specification / ISS in any of the NABL accredited lab. The result of such tests 
shall be final and binding on both the purchaser & Supplier. 

23.        In case of requirement the work may be diverted to any workshop division under jurisdiction of Elect.  
             Workshop Circle, PVVNL, Meerut with the approval of Agreement Authority.  

                                                        Signature of Tenderer 
                 with Seal 



ANNEXURE – III 
TENDER PROFORMA 

(To be filled & submitted by the Tenderer in Tender Bid Part –I) 
IMPORTANT INSTRUCTIONS TO THE TENDERERS 

 
 Your e-tender shall not be considered, if you fail to submit this Proforma duly filled. Replies 
should be complete without ambiguity and should be clearly written against each item. 

Terms such as “Refer covering letter etc.” shall not be acceptable. You may, however, attach extra 
sheets, if the space is not sufficient. 

Sl. 
No 

                              Particulars 
 

1 Specification No. against which you have tendered  
2 UTR details by which cost of tender Specification was 

deposited by you. 
 

3 Name & Address of the tenderer.  
 
 

4 Email Id of contractor  
5 Mobile no. of contractor  
6 Whether tenderer is Prime Contractor or Petty Contractor 

with power of attorney of manufacturer (authentic proof 
regarding agents of manufacturer to be enclosed) 

 

7 UTR details and Amount of earnest money deposited with 
full Details. 

 

8 Type of Firm (i.e. proprietary firm, Partnership firm, Pvt. 
Ltd. Firm, Public Ltd. Firm etc.) 

 

9 Full Quantity offered (Yes/No.)  

10 Do you agree to all conditions of Form - A/B of tender 
Specifications. If not, state the modifications clearly in the 
schedule enclosed which you would desire in Form – A/B 
other terms & conditions (It may please be noted that, it 
shall be entirely at the discretion of the competent 
authority to accept or reject the modifications proposed.) 

 

11 Name & Detailed address of your Authorized 
representative against this order / agreement 

 

12 Name & detailed address of tendered/ proprietor / partners 
/ Directors be given. 

 

13 Give two references who can certify your financial status 
& capability to undertake such supply order one of the 
reference should be a scheduled Bank of India. 

 

14 Do you confirm that are no typographical errors/ 
omissions in your tender & all other documents, forming 
part of the tender (answer Yes / No) 

 

15 Would you agree validity period of 180 days against this 
tender (Yes/No) 

 

16 What is the completion / delivery period, pl. state if the 
completion is guaranteed under penalty? (Yes/No) 

 

17 Are you agreeable to the completion period being 
reckoned from the date of receipt of letter of acceptance 
by you? (Yes/No) 

 

18 Do you agree to furnish security deposit, if order is placed 
with you? ( Yes / No)  

 

19 Give Details of Class ‘A’ License issued by Electricity 
Safety Directorate & its validity. 

 



20 Pl. Enclose the certified copy of the latest income tax 
clearance certificate/Income Tax return 
Acknowledgement. 

 

21 Weather all the schedule & documents required have been 
submitted or not?  (Yes/No) 

 

22 What is your PAN No.  
23 What is your GST No.  
24 The bidder should have a minimum average annual 

turnover (MAAT) (100% of Estimated cost) per annum 
for the best three financial years out of the last five 
financial years. The audited balance sheet / CA's 
certificate with UDIN Number shall be enclosed in 
support of above failing which the bid shall not be 
considered. (Yes/No) 

 

25 What is your Bank A/c No. & Name of Bank.  
 
TECHNICAL SPECIFICATION AND PRICES 
26 Are the work/items offered, in accordance to the 

specifications of the tendering authority. (Yes/No) 
 

27 Pl. indicate clearly if the quoted prices are Firm & Firm in 
all respect throughout the currency of the contract / 
agreement.  (Yes/No) 

 

28 If the quoted rates are inclusive of any taxes /duties / other 
charges, give details of such taxes /duties / other charges, 
included & at the rate(s) 

 

29 Pl state, if you would claim any other charges over & 
above the prices as extra, which are not covered above. If 
Yes, Pl. state each separately indicating the amount in Rs. 
Against each per unit basis. 

 

30 Do you offer any discount and if so, then what is the 
rebate / discount in Rs. Per unit? 

 

 
 
 
 
                                                                                                        Signature of the Tenderer with seal. 

 
 



PART-I 
ANNEXURE-IV 

SHORT TERM E-T.No. 85/E.Workshop C./MRT/2023-24  
 
M/s…………………………..  
………………………………..  
………………………………..  
To,  
The Superintending Engineer,  
Electricity Workshop Circle  
PVVNL, Meerut.  
 
Dear Sir,  

With reference to your tender for the above work, I/We offer to submit our proposal having rates for 
site, erection at site in the schedule annexed or such portion thereof, as you may determine in strict 
accordance with the terms, conditions and instructions to the tenderer and conditions of the tender and sale 
contained in Part-1 of the above referred tender to the satisfaction of the seller or in default thereof to forfeit 
to and pay to PVVNL, the sum of money mentioned in the said conditions.  

THE RATES QUOTED ARE NET AND FIRM AND IN FULL SATISFACTION OF ALL 
CLAIMS. I/WE AGREE TO ABIDE BY THIS TENDER FOR THE PERIOD OF 180 DAYS FROM 
THE DATE OF OPENING OF BID PART-1.  
A sum of Rs. …….. in the form of RTGS/NEFT from the Firm,s Current Account having UTR no. 
…………………….dt………….. vide ………………… (Name of Bank) as tender cost has been deposited 
in the Executive Engineer, Electricity Workshop Division, Meerut. Bank A/C No: 1403900519, IFSC 
Code: CBIN0282337 Central Bank of India,  Jail Chungi Branch, Meerut. The proof of the same has 
been annexed with the bid proposal. A sum of Rs. …….. in the form of RTGS/NEFT having UTR no. 
………………………….dt…………vide …………………. (Name of Bank)  as earnest money. The proof 
of the same has been annexed with the bid proposal, the full value of which shall be retained by the PVVNL 
on account of earnest money security deposit specified in the said condition of contract.  

I/we hereby undertake and agree to execute a contract in accordance with the said ‘Terms, 
Conditions & Instruction to the Tenderer of the tender bid specification.  
 
Firm RTGS Details:-  
The details of the funds (earnest money/Tender Fees) given by the firm in the present tender, are deposited 
in the departmental account, as mentioned herein under:- 
  
Firm current account number- 
 
Name of Bank with address:- 
 
IFSC code of the branch- 
 
Amount:- Rs. ……….. & head (EMD/Tender Cost) 
 
UTR no.- 
 

       Yours faithfully, 
 
 

Signature of the Tenderer  
(With complete address & Seal) 

 

NOTE: Please note that no money transfer through IMPS transaction will be 
accepted at all.



 
 

ANNEXURE-V 

Note :– (This Declaration is to be enclosed in tender bid part-I) 

 
Part-1  

DECLERATION 
  

(To be executed on a Rs. 10.00 non-judicial stamp paper) 
 
Tender Invited by:- Superintending Engineer, EWC, PVVNL, MEERUT. 
 
Tender for:-   
 
From:- 
 
Name of Tenderer:- 
 

Specification no.:-    SHORT TERM E-T.No. 85/E.Workshop C./MRT/2023-24 
 
Date of opening of bid part-1:- 

 
IN CONSIDERATION of the  EWC,PVVNL, Meerut having treated the tenderer to be an eligible bidder 
whose tender may be considered, the tenderer hereby agrees to the condition that the proposal in response 
to the above invitation shall not be withdrawn by us within 180 days from the date of opening of the 
tender (or any extension thereof), also to the condition that if thereafter the tenderer does withdraw his 
proposal within the said period, the earnest money deposited by them may be forfeited by the PVVNL 
and at the discretion of the purchaser. The purchaser may debar the tenderer from tendering for a 
minimum period of one year reckoned from the date of opening of the tender. 
 
Signed this …………. day of ……….2024 
 
Place:  

        Signed by 
 
 
 

State title whether Proprietor/Partner  
                                                                                                                 (With complete address &Seal) 

 
 
 
 
 
 
 
 

 
 
 
 



 
ANNEXURE-VI 

 

Part-1  
DECLERATION 

  
(To be executed on a Rs. 10.00 non-judicial stamp paper) 

 

Undertaking/Declaration by the bidder 
 

Tender Invited by:- Superintending Engineer, EWC, PVVNL, MEERUT. 
 

Tender for:-  
  
 

Name of Tenderer:- 
 

Specification no.:-    SHORT TERM E-T.No. 85/E.Workshop C./MRT/2023-24  
 
(A) “Regarding Conflict of Interest” 
 I……………………………………Sole Proprietor / partner / Director  of 
M/s…………..………………………. under take that I am not interested as a proprietor and/or  partner 
and/or Director in any other party/firm, participated in above Tender. 
 
 

(B) ”Regarding black listing/Debarring of the firm”  
              We hereby undertake and submit the declaration that our firm/company is not 
debarred/blacklisted by any agency or department of Government of Uttar Pradesh/ any other state 
government / Government of India including State public sector Undertakings or central public sector 
undertakings during the period of last Five years. As on bid submission date, there is no black listing 
proceeding or debar for participating in bidding by any State Government or Government of India or 
their departments or PSUs. My/Our Firm/ Company is/are not involved in any illegal activity and/or not 
sheeted for any criminal act of theft and/or diverting fertilizers for industrial use or any other essential 
commodity during last five years. 

 
               In case, at any stage if the above declaration is found false or incorrect,  the SE, EWC, Meerut 
shall be free  to take any punitive / legal action against us, as may be deemed fit , which shall be 
acceptable / binding on us and the consequences shall be to our account. 

(C)  “Regarding information/details Given” 
I, …………………………………sole proprietor / partner/ Directors of M/s 
………………………………..is giving undertaking that  details given are correct to the best of my 
knowledge and I agree to abide by all your tender/order terms and conditions. 
 
That I further undertaking that in case any of the facts sworn in as mentioned above and any particulars 
mentioned in our application is found other-wise or incorrect or false at any stage, Beside, Govt. 
Deptt./Govt. Nigam/Govt. Boards shell be entitled to take all such actions as may be deemed fit including 
termination of Contract, if awarded, without any claim for any compensation whatsoever on account of 
such premature closure of the contract. 
 
I know that to swear a false affidavit is a crime under the law and with such knowledge only I have swear 
this affidavit. 
 
Signed this …………. day of ……….2024 
 
Place:  

        Signed by 
 
 

State title whether Proprietor/Partner  
                                                                                                                  (With complete address &Seal) 

 



 
ANNEXURE-VII 

 
(To be filled & submitted by the Tenderer in E-Tender Bid Part –I) 

  
DEVIATIONS FROM TERMS AND CONDITIONS OF E-TENDER DOCUMENT/ FORM 
A&B & OTHER TERMS & CONDITIONS OF UPPCL/P.V.V.N.L.  

AGAINST SHORT TERM TENDER NO. 85/E. Workshop C./MRT/ 2023-24  
 
I/We the undersigned have carefully examined {The General Conditions of contract form A and 
other terms & conditions of the tender specification} and I/We hereby confirm that all the terms 
& conditions contained in form A and other terms and conditions of tender specification under 
reference are acceptable to me/us with the following deviations : 
 

Sl. 
No. 

Description of 
Clause No. etc. 

Stipulated in UPPCL/ 
P.V.V.N.L. 

specification 

Deviation offered Remark, if any 

1 2 3 4 5 
     

 
 
                                                                                  

 Signature of contractor with seal 
Date 
 
Place: 
 
Address: 
 

 
 



 
                                                               

Part-I                                                 ANNEXURE-VIII 
 

Short Term E-Tender No. 85/E. Workshop C./MRT/2023-24 
 

Tenderers are requested to go through the instructions carefully and furnish complete 
information, along with their tender offer, failing which their offers may not be considered at 
all tenders shall be received in two parts {Part-I (Tender Cost, Earnest Money & Technical 
Bid, pre qualifying Conditions) and Part-II–Price Bid} will be filled up in E-Tender Website 
http://etender.up.nic.in 

 

 Tenderer shall upload following documents on e-tender portal www.etender.up.nic.in using his 
digital signature. 

 The bidders have to fulfil following minimum conditions of experience and financial competence 
in order to qualify for consideration this tender: 

 The Tender submissions of bidders, who do not qualify the minimum eligibility criteria, is liable 
to be rejected and shall not be considered for further evaluation. 

 JV(Joint Venture) is not allowed. 
 

 fufonkdkj dks fufonk ds Hkkx&izFke¼fufonk “kqYd] /kjksgj jkf”k] rduhdh fcM½ es v/kksfyf[kr Pre-
Qualifying Conditions ds vuqlkj izi= E-Tender Website http://etender.up.nic.in ij Upload djuk 
vko';d gksxsA mDr izi= e.My dk;kZy; esa physical  :Ik esa Lohdkj ugha fd;s tk;sxsa A mDr 
fufonk dk f}rh; Hkkx¼izkbl fcM½] dsoy mUghsa QeksZ dks [kksyk tk;sxk] tks v/kksfyf[kr Pre-
Qualifying Conditions esa vagZ djsxh A  

 

Eligibility Criteria/Pre-Qualifying Conditions for Part-I 
 

a. Tender Cost, Earnest Money & Technical 
Requirement: - 

1- Copy of RTGS/NEFT Bank Receipt on a/c of Tender Cost in single transaction from the 
Firm’s Current Account which shall be deposited in the current bank A/c. of Executive 
Engineer,  Electricity Workshop Division, Meerut through RTGS/NEFT in Bank A/c No. 
1403900519, IFSC: CBIN0282337, Central Bank of India, Jail Chungi, Meerut. 
 

2- Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in single transaction from 
the Firm’s  Current Account which shall be deposited in the current bank A/c. of Executive 
Engineer, Electricity Workshop Division, Meerut through RTGS/NEFT in Bank A/c No. 
1403900519, IFSC: CBIN0282337, Central Bank of India, Jail Chungi, Meerut. 
 

3- The bidder should have a valid G.S.T Registration. (Provide copy) Provisional 
Certificate not be accepted. 
 

4- The bidder should have a valid PAN card copy. (upload copy) 
 

5- Copy of (AY-2023-24, FY-2022-23)/latest Income Tax Return Acknowledgement/  
    Clearance Certificate (upload copy) 
 

6-Under taking for Not black listed/debarred from business in any Govt./Semi 
Govt./PSU/local Bodies etc. as per (Annexure-VI enclosed) on Rs. 10.00 non judicial stamp 
paper (Stamp paper should be not older than 6 months from the Ist. Date of Opening of 
part-I of this Tender on E-Tender Website http://etender.up.nic.in). Above Under taking 
for the tender should be the current date (primarily after the  date of floating the tender. 
 

7- The bidder should have a Class ‘A’ Electrical License, issued by Electricity Safety 
Directorate of UP (minimum validity Ist. Date of Opening of part-I of this Tender on E-
Tender Website http://etender.up.nic.in). or in case of renewal of license for FY 2023-24 
acknowledgement copy of  Elect. Safety Department should be submitted. (Upload copy). 
 

8- Declaration as per (Annexure-V enclosed) about proposal in response to the above 
invitation shall not be withdrawn within 180 days from the date of opening of Part-I of this 
Tender on Rs. 10.00 non-judicial stamp paper. (Stamp paper should be not older than 6 
 
 
 
 



 
months from the Ist. Date of Opening of part-I of this Tender on E-Tender Website 
http://etender.up.nic.in). Above Declaration for the tender should be the current date 
(primarily after the date of floating the tender). 
 

9- The bidder should have a minimum average annual turnover (MAAT) of Rs. 23.79 Lacs 
(Exclusive of GST) (100% of Estimated cost) per annum for the best three financial years 
out of the last five financial years. The audited balance sheet, CA's certificate with UDIN 
Number on following Proforma (containing Firm’s Turnover details without G.S.T)  shall 
be enclosed in support of above, failing which the bid shall not be considered. (Uploading 
copy mandatory) 

Sl. Financial Year Firm’s Turnover  
(without G.S.T) 

1   
2   
3   
4   
5   

 

 

10- Net worth of the bidder should be positive. Net worth means the sum total of the paid 
up capital and free reserves (excluding reserves created out of revaluation) reduced by 
aggregate value of accumulated losses (including debit balance in profit and loss account 
for current year) and  intangible assets with UDIN Number shall be enclosed in support of 
above failing which the bid shall not be considered. 
 

11- The bidder should have a minimum solvency of Rs. (25% of estimated cost) or credit 
facility (not older than 12 Months from the Ist. date of opening of Part-I of this tender on 
E-Tender Website http://etender.up.nic.in and it should be issued from Nationalized/ 
scheduled bank Only. 
 

12- The bidder shall have to valid character certificate issued from the District magistrate 
along with the techno commercial part of the bid document issued. (minimum validity Ist. 
Date of Opening of part-I of this Tender on E-Tender Website http:// etender.up.nic.in).  
 

13- The bidder should have successfully completed the Maintenance & Repairing /Misc. 
Works or higher rating work in T/F repairing workshop in the last Five year as prime 
contractor in Govt./ Semi Govt. organization from the date of opening of bid part-1. 
(Performance/Experience certificate copies are to be enclosed) 
 

14- The bidder should have successfully completed the Maintenance & Repairing /Misc. 
Works or higher rating work in T/F repairing workshop in the last Five year as prime 
contractor in Govt./ Semi Govt. Organization from the date of opening of bid part-1. 
(Agreement/Order are to be enclosed) as below:- 

 

A- Bidder should have successfully completed the Maintenance & Repairing /Misc. Works or 
higher rating work in T/F repairing workshop in single order having minimum order 
value 80% of estimated cost of similar nature or higher rating work.  
 

or 
 

B- Bidder Should have successfully completed the Maintenance & Repairing /Misc. Works 
or higher rating work in T/F repairing workshop in maximum two order having 
minimum order value 50% of estimated cost of similar nature or higher rating work. 

or 
 

C- Bidder Should have successfully completed the Maintenance & Repairing /Misc. Works 
or higher rating work in T/F repairing workshop in maximum three order having 
minimum order value 40% of estimated cost of similar nature or higher rating work.  
 

In Case of Firm’s is a Limited Company / Pvt. Limited Company/ Partnership Firm or Authorized  signatory 
is different from Firm’s Proprietor . Tenderer has to submit a valid Board Resolution, Partnership deed & 
Singing Authority letter, Power attorney with tender document, failing which Bid Part-II (Price Bid) will not 
be opened of such Tenderer. 

 

Signature of Tenderer 
With Seal 

 
 



 
ANNEXURE-IX  

Part-I    
                                                                 

Short Term E-Tender No. 85/E. Workshop C./MRT/2023-24 
 

Tender Bid Part- II: It shall contain Price Bid only and shall be uploaded on www.etender.up.nic.in: 
Important Note: Tender Bid Part-II of only those firms shall be opened which comply by uploading of 

desired documents of pre qualifying conditions Part-I in E-Tender of the Bid. Part-II of those 
firms which fail to submit the above records shall not be considered.  

1.02   In case of any inconsistency with the provisions of Form A & B of UPSEB/UPPCL the 
provisions under special conditions of the tender will prevail. 

1.03   Tenderers are requested to submit the price schedule appendix duly filled in (item by item) as 
required and should strictly follow the instructions to facilitate the tendering authority to prepare 
Comparative Statements. 

1.04   Any portion of “Terms & conditions” as laid down in the condition of the contract, Form A & B 
of UPSEB/UPPCL along with nature of work etc, which is not clear to the tenderer should be got 
clarified before submission of the tender. Tenderers are requested to adhere to all clauses of the 
contract Form A & B of UPSEB/UPPCL to facilitate finalization of the contract. In case, they are 
unable to do so, should state the particular clause of the conditions which may not be acceptable 
to them & should support alternative for consideration. 

1.05  The tendering authority does not suggest /pledge to accept the lowest of any tender & reserves to 
himself the right of rejecting the whole or any portion of the tender as he may think fit without 
assigning any reason for non acceptance or selection. 

1.06  Tendering authority reserves the right to revise or amend the tender. Such revision & 
amendment, if any, will be communicated to all tenderers as amendment or addenda to this 
invitation of the tender. 

1.07  Any action on the part of the tenderer to revise the price/prices and/or the change the structure of 
price/prices at his own instance after opening of tenders may result in rejection of tender & also 
debarring him form submission of the tenderers to the P.V.V.N.L./ Corporation at least for one year. 

1.08   Any approach etc., officially or otherwise on the part of the tenderer or his representative shall 
tantamount to his offer liable to be summarily rejected. 

1.09    Tender fee in single transaction which shall be deposited in the current bank A/c. of Executive 
Engineer, Electricity Workshop Division, Meerut through RTGS/NEFT in Bank A/c No. 
1403900519, IFSC no. CBIN0282337, Central Bank of India, Jail Chungi, Meerut. 

1.10 Earnest Money in single transaction which shall be deposited in the current bank A/c. of 
Executive Engineer, Electricity Workshop Division, Meerut through RTGS/NEFT in Bank A/c 
No. 1403900519, IFSC no. CBIN0282337, Central Bank of India, Jail Chungi, Meerut. 

1.11 Copies of Bank receipt (RTGS/NEFT) for document cost and earnest money should by uploaded 
in Part-I of tender.   

1.12 The Tender fee once deposited will not be refunded under any circumstance whatsoever. 

1.13  In case of ambiguous or self contradictory terms/conditions mentioned in the tender 
specification, interpretations as advantageous to the P.V.V.N.L./Corporation shall be taken 
without any reference to accept the deviations or not. 

1.14   Any overwriting /omitting/erasing etc. in the tender should be duly signed & stamped. 

1.15    In no case payment will be made by the Letter of Credit. 

1.16 Contractor has to take all safety measure and will provide safety equipment like Hand Gloves, 
Boots (Electric Shook proof), Helmet, safety Jacket etc. to each employee deployed by the firm. 

1.16   The Earnest Money deposited by the tenderer will be refunded after finalization of tender, in the 
event of his tender being rejected/not accepted. In the event of tender being accepted, the Earnest 
Money shall be retained by the tendering authority and adjusted against the security deposit 
specified under and shall be released only on satisfactory completion of work. 

2.00    Only tender of those tenderers shall be considered who have sufficient experience for execution 
of such type of works during past & have necessary resources & organization to undertake the 
work tendered for to the satisfaction of the tendering authority. 

 



 
3.01    All the tenderers must furnish a list of agreements executed by them during last five years. 

3.02    All the tenderers must submit past performance reports of any of such type of works carried out  
by them. 

3.03    The quantity of work may be extended by 50% and completion period may be extended for 
further Six month on mutual consent of both parties & only after approval from Competent 
Authority.   

4.00   VALIDITY OF OFFER: Tenderers shall ensure that their rates are firm and will be valid for  
180 days from the date of opening of the tender & are not subject to variation on any account.  

 4.01 COMPLETION PERIOD: Period for the execution of work is 12 months From the date of 
LOI/Agreement/Order or till exhaust of tender value whichever is earlier. 

 5.00    PRICES: 

5.01 The Tenderers must quote their prices (item wise) in the Price Schedule (BOQ) uploaded on  
e-tender website. 

5.02 The quoted prices shall be firm & firm in all respect throughout period of the 
Contract/agreement. No variation in the prices shall be allowed in any circumstances. 

5.03     Tenderer should note clearly that the tenders with variable prices shall not be considered at all. 

5.04    Any other charges/duties/taxes/levies etc. should be specifically mentioned separately in the price 
schedule. 

6.00    SCHEDULE OF DEVIATION FROM GENERAL CONDITIONS OF FORM A &B & 
SPECIAL CONDITIONS: 

 The tenderers should clearly state whether all the provisions of tender specification application to 
this tender, are acceptable to them & incase of any deviations the same should be clearly 
mentioned and submitted along with their tender in the enclosed  proforma. 

7.00     PAYMENT:   

 Running payment may be made on month wise basis as per agreement subject to the availability 
of the funds. 

8.00 DISPUTE: 

            For any dispute arising out of this tender in between the tendering authority and the contractor. 
The  Director (Tech.), P.V.V.N.L., Meerut will decide the dispute and his decision will be 
binding on both the parties. 

 

Signature of Tenderer 
With Seal 

 



 
          ANNEXURE-X 

SPECIAL TERMS & CONDITIONS : 

1. The Contractor shall be solely responsible for any losses/ accident to the persons working with 
under them and shall have to pay due compensation in accordance with the prevailing rules / 
regulations of Government Contractor. 

2. The contractor shall arrange to have insurance for the labour deployed by them and shall have to 
pay due compensation in accordance with the same.  The Corporation will not bear any 
responsibility for the compensation to his manpower in case of any accident. 

3. The man power deployed by the firm, should have sufficient experience for execution of electrical 
works and well conversant with the electrical system. 

4. Concerned officer of UPPCL have no right to issue any type of experience certificate in respect of 
man power deployed by the firm.  

5. The contractor should see the Workshop/ Working place before starting repair & renovation work 
and satisfy him or herself to ensure that Indian Electricity Rules should be followed strictly. 

6. The work shall be carried out strictly in accordance with the P.V.V.N.L. Practices RESSPO 
Drawings, directions of the P.V.V.N.L. /UPPCL representative and prevailing Indian Electricity 
Rules/Acts. 

7. The contractor shall be solely responsible for any accident to the persons working with/under him 
and shall have to pay due compensation in accordance with the prevailing rules/regulations of 
Govt. Contractor shall arrange to have insurance for labours engaged by him and shall have to pay 
due compensation in accordance with the same. The Corporation will bear no responsibility for 
the compensation to his labour in case of any accident.  

8. All the technical works covered under this specification, shall be carried out by well trained 
workmen. 

9. Purchaser, on his discretion, may send and randomly selected sample from the supplied lot for 
any/all testing as per technical specification / ISS in any of the NABL accredited lab. The result of 
such tests shall be final and binding on both the purchaser & Supplier. 

10. The Engineer of the contract can terminate the agreement at any time by giving one months notice 
in the event of unsatisfactory performance of the contractor. This is however without prejudice to 
the offer and terms and conditions of the agreement. 

11. Variation in Agreement quantity may vary upto any extent as per work requirement, but value of 
the Agreement may not vary at all. 

12. The contractor is required to abide by the provisions of the labour/industrial laws such as payment 
of minimum wages to labour engaged by them for execution of work etc. 

13. CONTRACTOR’S REPRESENTATIVE: The names of the authorized representative, if any 
and their local address, will be intimated by the contractor within one week time, from the date of 
execution of agreement. The contractor will intimate to the Execution Authority/ Engineer of 
contract, changes if any, in the local address of the contractor’s representative immediately on 
occurrence of any change.  The responsibility for non receipt of intimation due to change in 
address will be on the contractor. 

14. The contractor should see the Workshop/ Working place before starting repair & renovation work 
and satisfy him or herself to ensure that Indian Electricity Rules should be followed strictly. 

15. The work shall be carried out strictly in accordance with the P.V.V.N.L. Practices RESSPO 
Drawings, directions of the P.V.V.N.L. /UPPCL representative and prevailing Indian Electricity 
Rules/Acts. 

16. SECURITY DEPOSIT: 10% of contracted amount shall be deposited by contractor in form of 
FDR/CDR/ BG of Nationalized Banks (valid for Twelve month) in favour of concerned 
Executive Engineer (Workshop) at the start of work and shall be refunded after satisfactory 
completion of Agreement and  as per guarantee clause.  

17. PRICES: The prices shall remain "FIRM & FIRM" in all respect exclusive of statutory taxes 
throughout the currency of the contract/ agreement.  No variation in the cost will be allowed at 
any cost.  

18. PAYMENT: Payment shall be made against running bills once during the month. Pre-receipted 
bill to be submitted by the contractor in duplicate to the concerning Executive Engineer, 
Electricity Workshop Division.  In no case, payment will be made by letter of credit. 

19. PENALTY: Penalty for delay in completion of works shall be levied @0.5% per week subject to 
maximum of 10% value of in-completed portion of work. 

 
 



 
 

20. Any damage or loss of, public property/Nigam’s material shall have to be borne by the contractor. 
21. ARBITRATION/SETTLEMENT OF DISPUTE: In case of any dispute arises in between the 

contractor and the Engineer of contract, the decision of Director Technical, P.V.V.N.L., Meerut 
will be final and binding on both. 

22. TERMINATION OF AGREEMENT: The Engineer of the contract can terminate the agreement 
at any time by giving one months notice in the event of unsatisfactory performance of the 
contractor. This is however without prejudice to the offer and terms and conditions of the 
agreement.  

23. In case of requirement the work may be diverted to any workshop division under PVVNL. 
                                                                                                                 
        
 
  
                                                                                                                  Signature of Tenderer with Seal 

 



 
ANNEXURE-XI 

TECHNICAL SPECIFICATION, RATE SCHEDULE, QUANTITIES AND DETAILS OF WORK 
OF MAINTENANCE WORK OF EOT CRANE MACHINE AND EQUIPMENTS FOR ONE 
YEAR, INSTALLED AT VARIOUS ELECTRICITY WORKSHOP MORADABAD, DHAMPUR, 
BIJNOR, GAJRAULA, RAMPUR AND CHANDAUSI UNDER ELECT. WORKSHOP 

DIVISION, MORADABAD AGAINST S.T.T.NO. 85/E. Workshop C./ MRT/ Works/ 2023-24 

S. 
No. 

Description of work Unit Quantity 

1 

Service of EOT Crane 3/5 Ton (on every 3 month) :– 
It includes general checking of complete crane with the wheel condition, connection 
of motors, condition of motor, tightening of Nut and bolt , with rope of the 
adjustment of limit switch, step down transformer in panel board, terminal blocks, 
MCB's , HRC Fuse, HRC KitKat Fuse set and Braking system, Push buttons, 
tightening of all electrical terminations, Top up of gear oil in gear boxes etc. With 
oiling and greasing of all moving parts, tightening of all equipments nut and bolts 
etc. (7 No. Crane X on every 3 months) 

Job 28 

2 
Visit charge Per Complain of Service Engineers at the time of Break Down of 
Machinery/Crane 

Job 28 

3 Replacement of Power Contactor 18-25 Amp. Job 28 

4 Replacement of Air Break Contactor 32-40 Amp. Job 22 

5 Replacement of  Step Down Transformer Job 3 
6 Replacement of M.C.B (40-63) Amp. Job 8 

7 Replacement of Limit Switch for L.T And C.T Job 9 
8 Replacement of Limit Switch for Hoist  Job 4 

9 Replacement of P.V.C Trolley Job 8 
10 Replacement of L.T Gear Wheel Crane  Job 8 

11 Repairing of C.T Gear Box Job 8 
12 Replacement of Relay (10-12) Amp. Job 8 

13 Replacement of Break of the hoist/L.T/C.T Job 12 
14 Replacement of C.T Wheel (Hoist) bearing. Job 12 

15 Replacement of Remote 8 Way Switch  Job 10 
16 Replacement of Cable for Remote Switch 10 Core  Mtr 80 

17 Replacement of push up button of remote of crane Job 65 

18 Replacement of DSL Bus Bar Set of Three  Job 20 

19 Replacement of Current Collector Job 15 

20 Replacement of Brake Part (Hoist/C.T/L.T) Job 30 
21 Replacement of Power Cable  Mtr 80 

22 
Electric Oven:– Replacement of Burnt U Type Heater Different Capacity. (2000 
watt aprox) 

Job 100 

23 Replacement of  Electric Wiring with 4mm Glass Sleeves of Oven. Job 10 

24 Replacement of MCB 10-32 Amp. ISI Mark. Job 15 
25 Replacement of Single Phase Preventer (VSP2) Job 10 

26 Replacement of Thermostat  Job 10 
27 Replacement of Temperature Controller Job 5 

28 Replacement of Oven Blower Job 8 
29 Replacement of Indicator Job 15 

30 Replacement of V-Pully Job 8 
31 Replacement of V-Belt Job 15 

32 H.T Winding Machine :– Tensioning Arrangement of H.T Winding Machine Job 8 

33 Replacement of Shaft(Oven/H.T/L.T Machine) Job 5 

34 Replacement of Turn Counter Meter. Job 15 



 
35 Replacement of Reversible Switch Job 15 

36 Overhauling of H.T Winding Machine Job 8 
37 Replacement of Different Size Bearing Job 25 

38 Replacement of Gear 5 DP Job 5 

39 Replacement of Gear oil Job 6 
40 Overhauling of L.T Winding Machine Job 5 

41  Replacement of Foot Switch of 16 Amp. Job 15 
42 Welding Machine :– Rewinding of Coil of Welding Machine Job 5 

43 Replacement of Flexible copper Cable size 2.5 sqmm x 3 core Mtr 80 
44 Replacement of Welding rod Holder Job 6 

45 
Hydraulic Trolley :– Repairing of Jack system , replacement of Packing seal etc., 
Hydraulic oil   Job 10 

46 Replacement of Bearing of Different Size Job 30 

47 Replacement of Wheel Pin Job 15 
48 Replacement of Moving Wheel of bus bar of Crane. Job 25 

49 
Electric Motor Rewinding :– 
1.5 H.P 

Job 25 

50 2 H.P Job 5 

51 3 H.P Job 5 

52 5 H.P Job 4 

53 7.5 H.P Job 4 

54 Testing Equipment :- Coupling of DVDF Job 3 
55 Replacement of dimmer stat coil per Phase Job 5 

56 Replacement of voltmeter/Ammeter Job 2 
57 Rewinding of Auto transformer in Power Analyzer Job 4 

58 Repairing of hydra Pump Job 3 

59 Wiring of Control Panel Oven/Crane Job 3 
 

TERMS AND CONDITIONS : 

1. Rates quoted must be F.O.R. : Destination 

2. Validity of rates (Minimum of 180 days) :  

3. Work Completion Period 12 Months from the date of 
Ag./L.O.I.) 

:  

4. All T&P and labour will be arranged by the contractor. 

5. Free electricity and available workshop facilities shall be provided by the department free of cost. 

6. Contractor shall be responsible for any damage of department property. 

7. In case of any causality which has taken place with the labour during, the currency of agreement, 
contractor would be liable to pay the sums to the dependants of the labour in accordance to workmen 
compensation act/orders of Corporation or Government. 

  

 

                                                                                                            Contractor Signature 
                                                                                                                  with Seal 

 
v/kksgLrk{kjh dks mijksDr bZ&fufonk esa fufonkdkj }kjk viyksM fd;s x;s izek.k i=ksa] 
vuqcU/k@Ø;@dk;Z vkns”k dh izfr ,ao vU; vfHkys[kksa dks] mDr ds fuxZrdrkZ dks iszf’kr dj] 
lR;kfir djkus vFkok fufonkdkj QeZ ls mDr izek.k i=ksa] vuqcU/k@Ø;@dk;Z vkns”kksa vkfn 
dh ewyizfr lR;kiu gsrq ek¡xus dk iw.kZ vf/kdkj lqjf{kr gSA             
                                                           



 
                                           

FORM ‘A’ 
GENERAL CONDITIONS FOR THE SUPPLY OF PLANT AND 

THE EXECUTION OF WORKS IN CONNECTION WITH SCHEMES 
IN PASCHIMANCHAL VIDYUT VITRAN NIGAM LTD. 

 
 
1. In construing these general conditions and the annexed 
specification, the following works shall have the meaning herein 
assigned to them unless there is anything in the subject or consistent 
with such construction.                                                         
 
 “The Purchaser” or the Corporation shall mean the P.V.V.N.L. 
and shall include his successors and assigns. 
 
              The “Contractor” shall mean the Tenderer whose tender shall 
be accepted by the purchaser and shall include such Tenderer’s heirs, 
legal representative’s successors and assigns. 
 
 The “Sub Contractor” shall mean the person named in the 
contract for any part of the work or any person to whom any part of the 
Contract has been sublet with the consent in writing of the Engineer and 
the heirs, legal representatives, successors and assigns of such person. 
 
 The “Engineer” shall mean the officer placing the order for the 
work, with the contractor and such Engineer for the purpose of the 
contract case of such officer has been so appointed the purchaser or his 
duly authorized representative. 
 
 “Plant”, “Equipment”, “Material”, “Works” or “Works” shall mean 
respectively the plant and materials to be provided and work or works to 
be done by the Contractor under the contract. 
 
 The “Contract” shall mean and include the general conditions, 
specifications, schedules, drawings, Forms or Tender covering Letter, 
Schedule of Prices, General Conditions, Specifications and drawings, 
and the Agreement to be entered into under clause 3 of these General 
Conditions. 
 
 “The Specification” shall mean the Specification annexed to 
these General Conditions and the schedules thereto (if any). 
 
 The “Site” shall mean the site of the proposed work as detailed in 
the Specifications or another place in Uttar Pradesh where work is to be 
executed under the Contract. 
 
 Test on Completion shall mean such tests as are prescribed by 
the Specification to be made by the contract before the plant is taken 
over by the purchaser. 
 
 “Commercial Use” shall mean that use of work which the 
contract contemplates or of which it is commercially capable. 
 
 “Month” shall mean calendar month. 
 

Definition  
of terms 

 



 
 “Writing” shall include any manuscript, typewritten or period 
statement under or over signature or shall as the case may be. 
 
 Words importing person, shall include Firms, Companies, 
Corporations and other bodies whether incorporated or not. 
 
 Words importing the singular only shall also include the plural 
and vice versa where the context requires.                                                                                                            
 
2. The Contractor shall be deemed to have carefully examined the 
General Conditions, Specifications, Schedules and Drawing. If he shall 
have any doubt as to the meaning of any portion of these General  
Conditions or of the Specifications, he shall, before signing the Contract, 
set forth the particulars thereof and submit them of the Engineer in 
writing in order that such doubt may be removed. 
 
3. A formal agreement shall if required by the Purchaser, be entered 
into between the Purchaser and the Contractor for the proper fulfillment 
of the Contract. 

 
Further, if required by the Purchaser, the Contractor shall deposit 

with the Purchaser as security for the due and faithful performance of 
the Contract such sums not being less than one percent of the total 
value of the Contract as may be fixed by the Purchaser either in cash or 
in any other form approved by the Purchaser.  The security deposit shall 
be refunded to the Contractor on the satisfactory completion of tests and 
the taking over of the plant by the Purchaser 

 
The Charge in respect of vetting and execution of the contract 

document shall be borne by the Contractor.  The Contractor shall be 
furnished with an executed stamped counter-part of the Agreement. The 
import license fee will in each case have to be paid by the Contractor. 
Import license may have to be taken in the Corporation’s name. 

 
After the tender has been accepted by the Purchaser, all order or 

instructions to the Contractor shall except as in otherwise provided, be 
given by the Engineer on behalf of the Purchaser. 

 
4. Contractor shall submit in duplicate, to the Engineer for his 
approval, drawings, of the General Agreement of the works to be carried 
out and of such detailed drawings, other than shop drawings as may be 
reasonably necessary.  

 
Within fourteen days of the receipt of such drawings the Engineer 

shall signify his approval or otherwise of the same and in the event of 
his disapproving the drawing, the contractor shall submit further 
drawings of approval. 

 
Within a reasonable period of the notification by the Engineer to 

the Contractor of his approval such drawing, three sets in ink on tracing 
cloth or ferrogalic prints mounted on cloth of the drawings as approval 
shall be supplied to him by the Contractor and be signed by him and by 
the Contractor respectively and thereafter deemed to be the “Contractor 
Drawings”. 

Contractor to 
 inform  

himself fully 
 

Contract 
 

Contract 
Drawings 

 



 
 
These drawings when signed shall become the property of the 

Purchaser and be deposited with the engineer, and shall not be 
departed from in any way what so ever except by the written permission 
of the Engineer as herein after provided.  During the execution of the 
works one of the set of drawings shall be available for reference on the 
site. 

 
In the event of the contractor desiring to possess a signed set of 

drawings he shall supply four sets instead of three sets in this case the 
Engineer shall sign the fourth set return the same to the Contractor. 

 
The Contractor if required by the Engineer shall supply in addition 

copies of and drawings other than shop drawing which may be 
reasonably required for the purpose of the Contract and may make a 
reasonable change of such copies. 

 
The Engineer or his duly authorized representative, whose name 

shall have previously been communicated in writing to the Contractor, 
shall have the right, at all reasonable times, to inspect at the factory of 
the Contractor, drawings of any portion of the work. 

 
5. The Contractor shall be responsible for and shall pay for any 
alterations of the work due to any discrepancies errors and omission in 
the drawings or other particulars supplied by him whether such 
discrepancies, errors or omission are due to inaccurate information 
particulars furnished to the Contractor by the Engineer, any alterations 
in the work necessitated by reason of such inaccurate information or 
particular shall be paid for by the Purchaser. 

 
If any dimensions figured upon a drawing or a plant differ from 

those obtained by scaling the drawing or plan, the dimension as figured 
upon the drawing or plan shall be taken as correct. 

 
6. The Contractor shall not, without the consent, in writing of the 
Engineer or Purchaser, which shall not be unreasonably withheld assign 
or sublet his Contract or any substantial part thereof other than for raw 
materials for minor details, or for any part of the work of which the 
makers are named in the Contract, provided that any such consent shall 
not relieved the Contractor from any obligation, duly, or responsibility 
under the contract.  

 
 

7. In the event of any claim or demand being made or action being 
brought against the Purchaser for infringement or alleged infringement 
or letters-patent in respect of any machine plant, work or thing used or 
supplied by the Contractor under this contract or in respect of any 
method of using or working by the Purchaser or such machine plant 
work or thing the Contractor will indemnify the Purchaser against such 
claim or demand and all costs and expenses arising from or incurred by 
reasons of such claims or demand PROVIDED THAT the purchaser 
shall notify that Contractor immediately any claim is made and that the 
Contractor shall be at liberty if he so desires with the assistance of the 
Purchaser if required but at the Contractor’s own expenses, to conduct 

Mistake in 
Drawings 

 

Subletting 
of Contract 

 

Patent rights 
 



 
all negotiations for the settlement of the same or any litigation that may 
arise there from and PROVIDED THAT no such machine, plant, work or 
thing shall be used by Purchaser for any purpose  or in any manner 
other than that for which they have been supplied by the Contractor and 
specified under this Contract. 

 
7.(A)  The Contractor shall train at his works 
……….Engineer/Engineers of the Purchaser in the manufacture and 
assembly of machinery and its parts for a period of …………A separate 
agreement for such training shall be signed by the Engineer/Engineers 
selected for training the Purchaser and the Contractor on the form 
appended hereto. 

 
8. The Plant shall be manufactured and constructed in the best and 
most substantial and most workmen like manner and with material of the 
best or of approved qualities for their respective uses. 

 
9. The Contractor shall be responsible for securely protecting and 
packing the plant so as to avoid under normal conditions of transport. 

 
10. The cost of delivering the whole of the material F.O.R at the 
railway station specified or on the site as the specification may define 
and the cost of the packing and unless otherwise agreed, import duties 
and customs dues shall be borne by the Contractor. 

 
11. Except as hereinafter provide that Purchaser shall unless 
otherwise specified be responsible for the proper fencing, guarding, 
lighting and watching of all works other than transmission lines 
comprised in the Contract and other for the proper provision of 
temporary roadways, footway, guards and fences as for the same may 
be rendered necessary by reason of the work for the accommodation 
and production of foot-passenger or other traffic and of the owners and 
occupies of adjacent property and of the public. 

 
The Con tractor shall at all time provide sufficient fencing, notice 

boards, lights and watchman to protect and warn the public and guard 
the work or transmission lines and in case the Contractor fail to make 
such provision made by him is considered by the Purchaser to be 
inadequate, the Purchaser may make such provisions as he may 
consider necessary and charge the cost that of the Contractor. 

 
If during the period of erection of a plant the Contractor or his 

workman or servant shall injure of destroy any part of a building or other 
structure contiguous to the work in progress of if any damage shall be 
caused from any cause what so ever to other works (whether in 
progress or completed) forming part of the work for which the plant is 
being installed or if any imperfects become apparent in these works the 
causes of which imperfections are attributable to the Contractor or his 
workmen or servant, the Contractor shall make good such damages and 
imperfection and if he fails to do so within a reasonable time the 
Purchaser may cause the same to be made good and may deduct the 
cost thereof from any sum that may then or at any time thereafter 
become due to the Contractor or from  his security deposit or the 
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proceeds of sale thereof or of a sufficient portion thereof or may recover 
it otherwise . 

 
12. No alterations, amendments, omission, additions, suspensions of 
variations of the work (hereinafter referred to as “Variation”) under the 
Contract as shown by the drawings of the specification shall be made by 
the Contractor except as directed in writing by the Engineer, but the 
Engineer shall have full power, subject to the provision hereinafter 
contained, from time to time during the execution of the Contract by 
notice in writing to instruct Contractor to make such variation without 
prejudice to Contract, and the Contractor shall carry out the such 
instructions and be bound by the same conditions as for as applicable, 
as through the said variation occurred in the specification. If any 
suggested variations would in the opinion of the Contractor, if carried 
out prevent him from fulfilling any of his obligations or guarantees under 
the Contract he shall notify the Engineer thereof in writing and the 
Engineer shall decide forthwith whether or not the same shall be carried 
out and if the Engineer confirms his instruction the Contractor’s 
obligations and guarantees shall be modified to such an extent as may 
be justified. The difference of cost, if any occasioned by any such 
variations, shall be added or deducted from Contract price as the case 
may require. The amount of such rates specified in the Schedule of 
Prices, so far as the, same may be applicable and where the rates are 
not contained in the said Schedules or are not applicable they shall be 
settled by the Engineer and Contractor, jointly, as far as possible, before 
such variations are carried out.  Provide that the Purchaser shall not 
become liable for the payment of any charge in respect of any such 
variations, unless the instruction for the performance of the same shall 
have been given in writing by the Engineer. 

 
In the event of the Engineer requiring any variations, such 

reasonable proper notice shall be given to the Contractor as will enable 
him make his arrangement accordingly, and in case where goods or 
materials have already been prepared or any designs, drawings or 
patterns have been made or work done that require to be altered, the 
Engineer shall allow such compensation in respect there of as he shall 
consider reasonable. 

 
Provided that no such variation shall except with the consent in 

writing of the Contractor, be such as will involve an increase or 
decrease of total price payable under the Contract by more than 10 
percent thereof. 

 
In every case in which the Contractor shall receive instructions 

from the Engineer carrying out any work which either then or later will in 
the opinion of the Contractor, involve a claim for additional payment, the 
Contractor shall, as soon as reasonably possible after the receipt of 
such instructions inform the Engineer of such claim for additional 
payment.  

 
 
 
 

13. If the Contractor shall neglect to execute the work, with due 
diligence and expedition, or shall refuse or neglect to comply with any 
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reasonable orders given him in writing by the Engineer in connection 
with work or shall contravene any provision of Contract the Purchaser 
may give seven days notice in writing to the Contractor, to make good 
the failure neglect or contravention complained of and if the Contractor 
shall fail to comply with the notice within a reasonable time from the 
date of service thereof in the case of a failure, neglect or contravention 
capable of being made good within that time, then and in such case the 
Purchaser shall be at liberty to employ other workmen and forthwith  
perform such work as the Contractor may have neglected to do, or if the 
Purchaser shall think fit, it shall be lawful for him to take the work wholly, 
or in part of the Contractor’s hands and give it to another person on 
contract at a reasonable price or provided any other materials, tools 
tackles or Labour for the purpose of completing the work or any part 
thereof, and  in that event the Purchaser shall, without being responsible 
to the Contractor for fair wear and tear of the same have free use of all 
the material, tools or other things which may be on the site for use at 
any time in connection with the work to the exclusion of any right of the 
Contractor over the same, and the Purchaser shall be entitled to retain 
and apply any balance which may be otherwise due on the Contract by 
him to the Contractor such part thereof as may necessary to the 
payment of the cost of execution such work as aforesaid. 
 

If the cost of executing the work as aforesaid shall exceed the 
balance due to the Contractor, and the Contractor fails to make good 
the deficiency by Purchaser may recover it from the Contractor in any 
lawful manner or the Purchaser may sell the said materials, tools tackle 
or other things belonging to the Contractor, and the proceeds of such 
sale shall be applied towards the payment of such deficiency and the 
costs of and incidental to such sale and any balance remaining after 
crediting the same shall be paid to the Contractor on the certificate of 
the Engineer, provided that when all expenses cost and charges 
incurred in the completion of the work are paid by the Contractor all 
such materials tools, tackle or other things remaining unsold shall be 
removed by the Contractor. 

 
14. If the contractor shall die or commit any act of bankruptcy, or 
being a corporation commence to be wound up except for 
reconstruction purposes or carry on its business under a Receiver, the 
executors, successors or other representative in law of the estate of the 
Contractor or any such Receiver, Liquidator, or any person in whom, the 
Contract may become vested shall forthwith give notice thereof in writing 
to the Purchaser and shall for one month which he shall take all 
reasonable steps to prevent a stoppage of the work have the option of 
carrying out the Contract subject to his or their providing such 
guarantees may be required by the Purchaser but not exceeding the 
value of the work for the time being remaining unexecuted. In the event 
of stoppage of the work period of the option under this clause shall be 
fourteen days only provided that should the above option not be 
exercised the Contractor may be determined by the Purchaser by notice 
in writing to the Contractor and the Purchaser may exercise the same 
power which he could have under the proceeding clause if the work had 
been taken out of Contractor’s hand under that clause. 
 
15. The Engineer and his duly authorized representative shall have 
testing at all reasonable times the access to the Contract’s premises 
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and shall have the power at all reasonable time to inspect and examine 
the materials and workmanship of the plant during its manufacture there 
and if part of the plant is being manufactured on other premises the 
Contractor shall obtain for the Engineer and for his duly authorized 
representatives permission to inspect it as the plant was manufactured 
on the Contractor’s own premises.  
 

The Engineer shall on giving seven day’s notice in writing to the 
Contractor setting out any grounds of objections which he may have in 
respect of the work, be at liberty to reject all or any part or workmanship 
connected with such work which in his opinion are not in accordance 
with the Contract or are in his opinion defective for any reason whatever 
Provided that if such notice be not sent to the Contractor within 
reasonable time after the grounds upon which such notice is based 
have come to the knowledge of Engineer he shall not be entitled to 
reject the said plant or workmanship on such grounds unless specifically 
provided otherwise all tests shall be made at the Contractor’s works 
before shipment. 

 
The Contractor shall, if required, give the Engineer notice of any 

materials being ready for testing and the Engineer or his said 
representatives if so desires shall, on giving twenty-four hours previous 
notice in writing to the Contractor, attend at the Contractor’s premises 
within seven days of the date on which the material is notified as being 
ready failing which visit the Contractor may proceed with test which shall 
be deemed to have been made in the Engineer presence, and he shall 
forthwith forward to the Engineer duly certified copies of tests in 
duplicate. 
 In all cases where the Contractor provides for tests whether at 
the premises of the Contractor or of any sub-Contractor, the Contractor, 
except where otherwise specified shall provide free of charges such 
labour, materials, electricity, fuel, water, stores, apparatus and 
instruments as may reasonably be demanded to carry out efficiently 
such tests of the plant in accordance with the contract and shall give 
facilities to the Engineer or to his authorized representative to 
accomplish such testing. 
 

If special tests other than those specified in the contract, are 
required they shall be paid for by the Purchaser as “Variations” under 
clause 12. 
 When the tests have been satisfactorily completed at the 
Contractor’s works the Engineer shall issue a certificate to the effect. 

In all case where the Contract provide for test on the site the 
Purchaser, except where otherwise specified, shall provide free of 
charges, such labour, material, electricity, fuel, water, stores, apparatus 
and instruments as may be required from time to time and as may 
reasonably be demanded efficiently to carry out such test of the plant or 
workmanship in accordance with Contract.  In the case of the contractor 
requiring electricity for test on site such electricity shall be supplied to 
the Contractor in the most convenient form available. 

 
16. No plant shall be forwarded until shipping instruction shall have 
been given to the Contractor. 
 

Test on  
contractor’s  

premises 
 

Test on site 
 

Delivery 
 of plant 

 

Access to 
site and  

work on site 
 



 
Notification of delivery or dispatch in regard to each and every 

consignment shall be made to the purchaser immediately after dispatch 
or delivery.  The supplies shall further supply to the consignee a priced 
invoice and packing account of all stores delivered or dispatched by 
him.  All packages containers, bundles and lots, materials forming part 
of each and every consignment shall be described fully in the packing 
account and full details of the contents of packages and quantity of 
materials shall be given to enable the consignee to check the stores on 
arrival at destination. 

 
17. The suitable access to and possession of the site shall be offered 
to the Contractor by the Purchaser in reasonable time and the 
Purchaser shall have any foundations to be provided by him ready when 
required by the Contractor. Where crane is available for free use of the 
Contractor until the plant is taken over. 

 
The work so far as if is carried out on the Purchaser’s premises, 

shall be carried out at such time as Purchaser may approve and so as 
not to enter unnecessary with the conduct of the purchaser’s business, 
but, the Purchaser shall give the Contractor all reasonable facilities of 
carrying out the work. 

 
No person other than Contractor, Sub-Contractor, and workmen 

and the Contractor’s duly authorized agent shall except with the special 
permission in writing of the Engineer or his representative, be allowed to 
do any work on the site in connection with the erection of the work but 
access to the work shall at all times be according to the engineer and 
his representatives and other authorized officials or representatives of 
the Purchaser. 

 
The Contractor shall permit the execution of the work by other 

Contactor or tradesmen whose names shall have been previously 
communicated in writing to the Contractor by the Engineer, and afford 
them every facility for their several works simultaneous with his own. 

The Purchaser shall provide all the unskilled labour and facilities 
necessary for the execution of work included in the contract unless 
otherwise specified. 

 
18.  All the work shall be carried out under the direction and to the 
reasonable satisfaction of the engineer, If supervision of the erection for 
complete erection is included in the Contractor the Contractor shall be 
responsible for the correctness of the positions, levels and dimensions 
of the work according to the drawings, not withstanding that he may 
have been assisted by the Engineer in sitting out the same. 

 
19. In respect of all matters which are left to the decision of the 
Engineer, including the granting or with holding of certificate, the 
Engineer shall if required to do so by the Contractor, given in writing a 
decision thereof and his reasons for such decision. If the decision is not 
accepted by the Contractor the matter will, at the request of the 
Contactor, be referred to arbitration under the provision for arbitration 
herein after contained but subject to this right of reference to arbitration 
such decision shall be final and binding on the Contactor. 
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20.  If the supervision of erection or complete erection is also included 
in the Contract the Contractor shall employ at least one competent 
representative and whose name or names shall have previously been 
communicated in writing to the Engineer by the Contractor to 
superintendent the erection of the plant and the carrying out of the 
works. The said representatives, or if more than one shall be employed 
then one of such representatives, shall be present on the site during 
working hours, and any written orders or instructions which the Engineer 
or his duly representative whose name shall have been previously 
communicated in writing to the contractor may give to the said 
representative of the Contractor shall be deemed to have been given to 
the Contractor. 
 

The Engineer shall be at liberty to object to any representative or 
person employed by the Contractor in the execution of or otherwise 
about the works who in his opinion misconduct himself or be in 
competent or negligent and the Contractor shall remove the person so 
objected to upon receipt from the Engineer of notice in writing requiring 
him to do so and shall provide in his place a competent representative 
at the Contractor’s expense. 

 
The purchaser shall provide suitable living accommodation on the 

site for the use of Contractor’s representative unless the Contractor 
exempts him from his liability. 
 
21.  The Contractor shall be responsible for loss, damage or 
depreciation of the plant until the same is taken over under clause 35 or 
is deemed under that clause to have been taken over Provided always 
that the Contractor shall not be responsible for loss damage 
depreciation occurring during such period that the plant is operated by 
the Purchaser’s staff prior to being taken over in accordance with clause 
35. 
 

Until the plant is taken over is deemed to have been taken over 
as aforesaid, the Contractor shall also be liable for and shall indemnify 
the purchaser in respect of all injury to person or damage to property 
resulting from the negligence, of the contractor or his workmen or Sub-
Contractors or from defective designs, or work, but not from other 
cause. 

 
Provided that the Contractor shall not be liable for any loss of 

profit or loss of Contract or any other claim made against the Purchaser 
not already provided for in the Contract, not for any injury or damage 
caused by or arising from the acts of the Purchaser or of any other 
person or due to circumstances over which the Contractor has no 
control or shall his total liability for loss, damage or injury in this Clause 
exceed the total value of Contract. 

 
The Contractor will indemnify and save harmless the Purchaser 

against all actions suits, claims demands costs or expenses arising in 
connection with injuries (other than such as may attributable to the 
Purchaser or his employees) suffered period to the date when the plant 
shall have been taken over under clause 35 hereof by persons 
employed by Contractor or his Sub-Contractor on the work, whether at 
common Law or under the Workmen’s Compensation Act, 1923 or any 
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other statute in force at the date of contract relating to the question of 
the liability of employers for injuries suffered by employees, and will if 
called upon to do so take out the necessary policy of insurance to cover 
such indemnity. 

 
In the event of any claim being made, or action brought-against 

the Purchaser involving the Contractor and arising out of the matters 
referred to and in respect of which the Contractor is liable under this 
clause, the Contractor shall be immediately notified thereof and he shall 
with assistance, if he so requires, of the Purchaser but at the sole 
expense of the Contractor conduct all negotiations for the statement of 
the same or any litigation that may arise thereof. In such case, the 
Purchaser shall at the request and expense of the Contractor afford all 
reason and available assistance for any such purpose.  

 
 

22. The Contractor shall insure the plant and shall keep it insured 
against of loss by theft, destruction or damage by fire, flood under 
exposure to the weather, or through not civil commotion war or rebellion 
for the full value of the plant from the time of delivery if f.o.b. British Port 
until the plant is taken over under clause 35. This insurance shall also 
cover loss by theft on site in the case of Contracts where the Contractor, 
is responsible for complete erection, but not in other cases.  

 
23. If during the progress of the work the Engineer shall decide and 
notify in writing to the contractor that the contractor has executed any 
unsound or imperfect work or has supplied any plant inferior in quality to 
the specified the Contractor on receiving details of such defects or 
deficiency shall, at his own expense, within such time as may be 
reasonably necessary for making it good proceed to alter, reconstruct or 
remove such work, or supply fresh materials up to the standard of the 
Specification and in case the Contractor shall fail so to do the Purchaser 
may, on giving the Contractor seven days notice in writing of his 
intending so to do, proceed to remove the work complained of and, at 
the cost of the Contractor, perform all such work or supply all such 
material provided that nothing in this clause shall be deemed to deprive 
the Purchaser of or affect any, right under the Contract, which he may 
otherwise have in respect of such defects of deficiencies.  

 
24. All costs, damages or expenses which the Purchaser may have 
paid, for which under the Contract the Contractor is liable, may be 
deducted by the Purchaser from any money due or which May become 
due him to the Contractor under the Contract, or may be recovered by 
suit or otherwise from the Contractor. 

 
Any sum of money due and payable, to the contractor (including 

security deposit returnable to him) under this contract may be 
appropriated by the-Purchaser and set of against any claim of the 
Purchaser for the payment of a sum of money arising out of or, under 
any other contract made by the Contractor with Purchaser.  

 
25. (1) Subject to any deduction which the Purchaser may be 
authorized to make under the Contract, to any additions of deduction 
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provided for, under clause 12 the Contractor shall be entitled to 
payments as follows: 

 
 (a) Eighty percent of the for Contract value of the plant in rupee 
on receipt by the purchaser of the Contractor’s invoice giving the 
number and date of railway receipt covering the dispatch of the plant 
from Indian Port and of the advice note giving case number and 
contents together with a certificate by the effect that the plant detailed in 
the said advice note has actually been dispatched under the said 
railway and that the contract value of the said plant so dispatched is not 
less than the amount entered in the invoice.  

 
 (b) Ten percent of the f. o. r. Contract value o f the plant on 

satisfactory completion of test and taking over of the plant. 
  

 (c) Ten percent of the f. o. r. Contract value of the plant at the 
end of twelve month from the date of taking over.  

 
 (d) For the erection of the plant in proportion of the progress of 
the Work on the receipt by the Purchaser of monthly invoice submitted 
by the Contractor supported by the certification of the Engineer.  

 
 (2) If the time at which either of the installments due under 

subclasses (b) and (c) of clauses (1) hereof become payable there are 
minor defects in the plant which are not of such importance as to affect 
the full commercial use of the plant, then the Purchaser shall be entitled 
to retain only such part to the installment then due as represents the 
cost of making good such minor defects and any sum so retained shall 
subject of provisions of clause 36 become due upon such minor defects 
being made good. 

 
 (3) If the Purchaser desires that the plant or any portion thereof 
should not be dispatched by the Contractor when it is for dispatch by the 
Contractor shall store such plant or portion at his works and be 
responsible for risk. For such storage the purchaser shall pay to the 
Contractor at a rate to mutually agreed upon between the parties but not 
exceeding 5S(five shilling per ton per week), payable quarterly plus 
interest at one percent per annum above the current rate of the State 
Bank of India on 80 percent of the Contract value of the plant or portion 
thereof so stored for the period from the date on which the said plant or 
portion become due and is ready for shipment upto the date on which it 
is, actually shipped. 
 
25 (A) In the of the supplier contractor/company/not being able to 
supply tile materials or to carry out works in accordance with the terms 
of this contract the Government/Purchaser/Owner shall have the right to 
recover any sums advance in accordance with the clause 25 from the 
supplier/contractor/company and from his/her assets. 
26. In any case where the Contractor price includes a provisional 
sum Sums to be provided by the Contractor for meeting the expense of 
extra work to be done or material to be supplied by a Sub Contractor, 
such sum shall be expanded or used either wholly or in part or be not 
used at the discretion of the Engineer and entirely as he may decide 
and direct. If no part or only a part thereof be used then the whole or the 
part not used as the clause may be, shall be deduction from the 
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Contractor price. If the sum used is more than such provision, the 
Contractor shall pay the excess. In the case of materials supplied on 
work done by a Sub Contractor, the total of the net sums paid to the 
Subcontractors on account of such materials or work and a sum equal 
to 10 percent of such net sum allowed as Contractor’s profit shall be 
deemed to be the sum used Note of the works or articles to which such 
sum of money refer shall be done or purchased without the written order 
of the Engineer. The Contractor shall allow the Sub Contractor every 
facility for the supply of fourteen days after the Engineer has requested 
him in writing so to do pay the dues of such Sub-Contractors on account 
of such materials or work, PROVIDED ALWAYS that the Contractor 
shall have no responsibility with regard to such work or articles unless 
he shall have previously approved the Sub Contractor and/ or the 
material or plant to be supplied. 

 
27. Every application to the Engineer for a certificate must be 
accompanied by a detailed invoice (in duplicate) setting forth in the 
order of the Schedule of prices, particulars of the work executed and the 
certificate as to such plant or work as in the reasonable operation of 
Engineer in accordance with the Contract shall be issued within fourteen 
days if possible or for other than the first payment within such time of 
application for the same as is reasonably necessary for communication 
with the site. 
 

The Engineer may by any certificate make any correction or 
modification in any previous certificate which shall have been issued by 
him and payments shall be regulated and adjusted accordingly. 
 
28. Payment shall be due payable by the Purchaser in accordance 
with the provision of clause 25 hereto at the end of the month following 
that in which invoice for the amounts due together with necessary 
documents are received by the Purchaser, provided that the Purchaser 
shall not be bound to make any payment at least 8 percent of the total 
contract value of the plant. 

 
29. (1) No certificate of the engineer on account not any sum paid on 
account by the purchase, no any action of time granted under clause 31 
shall effect or prejudice the rights of the Purchaser against the 
Contractor either under this Agreement or under the law to relieve the 
Contractor of his obligations for the due performance of the contract, or 
be interpreted as approved of the work done or the materials supplied. 
 

(2) No certificate of the Engineer shall create liability in the 
Purchaser to pay for alteration, amendments, variations or additions 
work not ordered in writing by the Engineer or absolve the Contractor of 
his liability for the payment of damages whether due ascertained or 
certified or not of any sum against the payment of which he is bound of 
to indemnify the Purchaser nor shall any such certificate not the 
acceptance by him of any sum paid on account or otherwise affect or 
prejudice the rights of the Contractor against the Purchaser under this 
Agreements or under the law. 

 
30. The Purchaser shall pay to the Contractor all reasonable 
expenses incurred by the Contractor by expenses incurred by the 
Contractor by reason of suspension of the works of delay in shipment by 
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order in writing of the Purchaser of the Engineer unless such 
suspension shall be due to some default on the part of the Contractor or 
Sub-Contractor. 

 
31. The time given to the Contractor for dispatch, delivery, erection of 
Works or completion, as the case may be, shall be reckoned from the 
date of receipt by the Contractor or the order, together with all 
necessary information and drawings to enable in work to be put in hand. 
 

In all cases in which progress shall be delayed by strike, fire, 
accident, defective materials, delay in approval of drawing or clause 
whatsoever beyond the reasonable Control of the Contractor and 
whether such delay or impediment shall occur before or after the time or 
extended time for dispatch, erection or completion, a reasonable 
extension of time shall be granted. 

 
32. If the Contractor shall fail in the due performance of his Contract 
within the time fixed by the Contract or any extension, thereof the 
Contractor agrees to accept a reduction of the Contract price by ½ (half) 
percent per week reckoned on the Contract value of such portion only of 
the plant as can not in consequence of the delay be used commercially 
and efficiently during each week between the appointed or extended 
times as the case may be and the actual time of the acceptance under, 
clause 35, and reduction shall be in full satisfaction of the Contractor’s 
liability for delay, but shall not in any case exceed 10(ten) percent of the 
Contract value of such portion of the plant. 

 
33. Whenever possible all tests shall be carried out before shipment. 
Test should however it be necessary for the final as to performance and 
Completion guarantees to be held over until plant is erected at site they 
shall be carried out in the presence of the Contractor’s representative 
within one month of the completion of erection. If the result of these 
tests shall not come within the margin specified, the tests shall, if 
required be repeated within one month from the date the plant is ready 
for re-test, and the Contractor shall repay to the Purchaser fill 
reasonable expenses to which he may be put by such tests. 

 
 

34. If the completed plant or any portion thereof, before it is taken 
over under clause 35, be found to be defective, or fail to fulfill the 
requirements to the Contract, the Engineer shall give the contractor 
notice setting forth particulars of such defects or failure, and the 
Contractor shall forth-with-make the defect good, or alter the same to 
make it, comply, with the requirements of Contractor fail to do so with a 
reasonable time , the Purchaser may reject and replace, at the Cost of 
the contractor, the whole or any portion of the plant, as the case may be 
which is defective or fails to fulfill the requirements of the Contract such 
replacement shall be carried out by the Purchaser within a reasonable 
time and at a reasonable price and where reasonable possible to the 
same specification and under competitive conditions. In case of such 
replacement by the Purchaser the Contractor shall be liable to pay to 
the Purchaser extra cost if any, of such replacement delivered and/or 
erected as provide for the original Contract, such extra cost being the 
ascertained difference between the price paid by the Purchaser under 
this provisions above mentioned, for such replacement and the Contract 

Rejection of  
Defective  

Plant/Taking  
Over Erection 

 contract 



 
price for the plant so replaced and also to repay any sum paid by the 
Purchaser to the Contractor in respect of such defective plant. If the 
Purchaser does not so replace the rejected plant within a time, the 
Contractor shall I be liable only to the purchaser all money paid by the 
Purchaser to him in respect of such plant.  

 
In the event of such rejection, the Purchaser shall be entitled to 

the use of the plant in reasonable and proper manner for a time 
reasonably sufficient to enable, him to obtain other replacement plant. 
During the period of rejected plant is used commercially the Contractor 
shall be entitled to a reasonable sum as payment for such use. 

 
35. Where the specification calls for performance tests before 
shipment and these have been successfully carried out, the plant shall 
be accepted and taken over when it has been satisfactorily put into 
operation on site or within one month of its being ready to be put into 
operation, whichever shall be the earlier and the Engineer shall forthwith 
issue a taking over certificate. 
 

In the event of final or any outstanding tests being held over until 
the plant is erected such taking over Certificate shall be issued subject 
to the results of such final or outstanding test shall be carried out in 
accordance with clause 33. 

When the specification calls for tests on site the plant shall be 
taken over and the taking over Certificate issued immediately after such 
tests have been satisfactorily carried out. 

 
If for any reason other than the default of the Contractor such test 

mentioned test on site shall not be carried out within one month of 
notice by Contractor to the Purchaser of the plant being ready for the 
test the plant shall be deemed to have been taken over as on the last 
day of the such period and payments due to the Contractor shall if 
called upon so to do by the Purchaser but at the Purchaser’s expenses, 
make the said tests during the maintenance period and accept as 
aforesaid under the same obligation as specified in clause 33. 

 
The Engineer shall not delay the issue of any taking over 

Certificate contemplated by this clause on account of minor deficiencies 
of material of defects in the plant which do not materially affect the 
commercial use thereof provided that the Contractor shall undertake to 
make good the same in due course. 

 
36. For a period of 12(twelve) calendar months commencing from the 
date on which the plant is taken, over is deemed to have been taken 
over under clause 25(called “the maintenance period”) the Contractor 
shall remain liable to replace any defective parts that may develop in 
Plant of his own manufacture or those of his Sub-Contractor approved in 
the clause 6 under the conditions provided for by the Contract under 
proper use and arising solely from faulty design, materials or 
workmanship provided always that such defective parts are not 
repairable at site and are not essential in the meantime to the 
maintenance in commercial use in the plant are promptly returned to the 
Contractor’s work at the expenses of the Contractor unless otherwise 
arranged. If it becomes necessary for the Contractor to replace or renew 
any defective parts of the plant under this clause, the provisions of the 

Maintenance 
 



 
first paragraph of this clause shall apply the parts of the plant so 
replaced or renew until the expiration of six months from the date of 
such replacement of renewal or until the end of the above mentioned 
period of twelve months which ever may in be the later. If any defects be 
not remedied within a reasonable time the Purchaser may proceed to do 
the work at the Contractor’s risk and expense but without prejudice to 
other rights which the Purchaser may have against the Contractor in 
respect of such defects. The repaired and new parts will be delivered in 
accordance with clause 10. The Contractor shall bear reasonable cost 
of minor repairs carried out on his behalf at site. At the end of 
maintenance period the Contractor’s liability has cease in respect of 
goods not covered by the first paragraph of this clause the Purchaser 
shall be entitled to the benefit of any guarantee given to the Contractor 
by the original supplier or manufacture of such goods. 

 
37. The Purchaser shall throughout the continuance of the Contract 
and in respect of all matters arising in the performance thereof, serve all 
notices and obtain all consent, way leaves approvals and permission 
required in connection with the regulations and by laws of any local or 
authority which shall be applicable to the works. All work shall be 
executed in accordance with the Indian Electricity Rules, 1956 and any 
statutory modification thereof, wherever are applicable, under otherwise 
agreed to in writing to the Engineer. 

 
38. If any dispute, difference or controversy shall at any time arise 
between the Contractor on the one hand and the P.V.V.NL. and the 
Engineer of the Contract on the other hand Contract, or as the true 
construction, meaning and intent of any part or condition of the same or 
as to manner of execution or as to the quality or description of or the 
payment for the same, or as to the true intent, meaning, interpretation 
construction or effect of the clause of the contract specification or 
drawing or any of them or as to anything to be, done committed or 
suffered in pursuance of the contract or specification, or as in the mode 
of carrying the contract into effect or as to the breach or alleged breach 
or as to obviating or compensation for the commission any of such 
breach or as to any other matter or thing whatsoever connected with or 
arising out of the contract, and whether before or during the progress or 
after the completion of the contract such question, difference or dispute 
shall be referred for adjudication to the M.D., P.V.V.N.L. or any other 
person nominated by him on this behalf and his decision on writing shall 
be final binding and conclusive. This submission shall be deemed to be 
a submission to arbitration modification thereof. The arbitrator may from 
time to time with consent of the parties, enlarge the time for making and 
publishing the award. 
 

Upon every or any such reference, the costs of an incidental to 
the reference and award respectively shall be at the discretion of the 
arbitrator, who shall be competent to determine the amount thereof or 
direct the same to be taxed as between solicitor and client or as 
between party and party and to direct by whom in what manner the 
same shall be borne and paid. 

 
Work under the contractor shall, if reasonable, continue during 

the arbitration proceedings and no payment due or payable by the 

Regulations  
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Authorities 
 Erection 

 contract 

Arbitration 
 



 
corporation shall be withheld on account of such proceeding. In case of 
refusal/neglect by such nominee M.D., P.V.V.N.L. may nominate 
another person in his place. 

 
38 (A) Any action taken or proceedings initiated on any of the terms 
of this agreement shall be only in the court of competent jurisdiction 
under the high court of judicature at Allahabad. Work under the contract 
shall, if reasonable possible, continue during the Arbitration proceeding, 
and no payment due or payable by the Purchaser shall be withheld on 
account of such proceedings. 
 
39. The Contract shall in all respects be constructed and operated as 
a Construction Contract as defined in the Indian Contract Act, 1972, and 
all the payments of Contracts there under shall be made in rupees 
unless otherwise specified.  
 
40. The marginal notes to any clause of this Contract shall not affect 
Marginal or control the construction of such clause.       
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FORM OF AGREEMENT 

(Referred to in clause 3) 
THIS Agreement made the……………………………..…………………………….. 
day of ……………….…20 ……………….between (hereinafter referred to as the 
“Contractor”) of the one part and the P.V.V.N.L………………………….(hereinafter 
called the purchaser) of the other part. 
WHEREAS the Purchaser is about to erect and maintain the 
…………………………………………… (herein after called the “WORK”) mentioned 
enumerated or referred to in certain general conditions specification, schedules, 
drawings, form of tender covering letter and schedule of prices which for the purpose of 
identification have been signed by ……………………………………………on behalf of 
………………………….(the Contractor) and …………………………………(the Engineer 
of the Purchaser) on behalf on the Purchaser and all of which are deemed to form part 
of this Contract as through separately set out herein and are included in the expression 
“Contract” whenever herein used. 
AND WHEREAS the purchaser has accepted the tender …………………….Contractor 
for the provision and execution of the said work for the sum 
of…………………………upon the terms and subject to the conditions herein after 
mentioned NOW THESE PRESENT WITNESS and the parties hereto hereby agree 
and declared as follows; that is to say , in consideration of the payments to be made to 
the Contractor by the Purchaser as herein after mentioned the Contractor shall duly 
provide the plant for the said works and shall do perform all other works and things in 
the Contract mentioned or described or which are employed there from or therein 
respectively or may be reasonably necessary for the completion of the said works 
within and at the times and in the manner and subject to the terms conditions and 
stipulation mentioned in the said Contract. 
 

AND 
 
In consideration of the due provision, erection, execution, construction and completion 
of the said works and the maintenance thereof as aforesaid the Purchaser will pay to 
the Contractor the said sum of …………………………………………………………or 
such other sums as may become payable to the Contractor under the provision of this 
Contract such payment to be made at such time and in such manner as is provided by 
the Contract. 
 
IN WITNESS WHEREOF the parties hereto have signed this deed hereunder on the 
dates respectively mentioned against the signature of each: 
 
 



 
 
 
Signed       Signed 
 
 
(for and on behalf of the Purchaser)   (date) 
 
(Contractor)      in the presence of (date) 
 
by in the presence of    and of  and of 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM OF AGREEMENT 
(Referred into clause 7-A) 

 
 THIS AGREEMENT made the ………………………….day of  
BETWEEN…………………………son Of ……………………………resident of 
…………………………..District …………………………………..(herein after called 



 
“Engineer” of the first part AND the Paschimanchal Vidyut Vitran Nigam Ltd, India 
(herein after called the Nigam, of the second part and the 
……………………….company/firm (herein after called the Company)” of the third part. 
 
 WHEREAS the PVVNL herein after called “Nigam”) have selected Engineer for 
practical training and the Company/Firm have agreed to give the said practical training 
to the Engineer on the conditions herein after appearing. 
 
NOW THIS INDENTURE WITNESS as – follows 
 

1 The Engineer binds himself to receive practical training on*……….for a term of 
at least*……………………………..with the Company/Firm. 

 
2 The Engineer convents with the Nigam and the Company/Firm as 

follows: - 
 

(a) That his passage to…………………………………………………………………and 
back on completion of his period of training will be paid by the Nigam admissible 
to *…………………………………………………class of Government servants 
subject to the conditions specified below. 

(b)  That he will during the said terms receive from the Nigam on remuneration but 
the salary he has been receiving before proceeding on deputation and such 
allowances, if any, as the Nigam may decide. 

(c) That he shall, during the period of deputation with the Company/Firm be under 
the direct control of the Company/Firm and will abide by their rules. 

(d)  That he shall keep diaries of work done and experience gained 
by him and will submit them periodically to the PVVNL for 
information. 

(e) That he shall not absent him self without sanction of Company/Firm for any 
cause whatsoever. 

(f) That in case of disobedience, insubordination, unsatisfactory work or breach of 
any of the conditions herein contained, the Company/Firm may for reasons 
recorded in writing terminate the training of the Engineer with the concurrence of 
the Nigam.  In case it does so without such concurrence it shall be liable to pay 
all expenses and charges incurred by the Nigam subsequent to such termination 
provided that the Nigam considers the ground on which the training was 
terminated to be insufficient.  After the grounds have been considered to be 
insufficient if the Company/Firm refuses to resume the Engineer’s training it shall 
further be liable to pay the passage to the Engineer back to India. 

(g)   That he shall not hold the Nigam liable for damages or compensation for any 
injury suffered by him through an accident or by reason of any wrongful act 
neglect or default of the company/Firm or its servants or agent s or from any 
other cause with employed as such Engineer. 

(h)   That in the event of the period of training being terminated for the reasons 
specified in clause (i), the Engineer shall forfeit his claim to the return passage 
which will be granted only on satisfactory completion of the period of training in 
question. 
 
IN WITNESS WHEREOF the parties hereto have hemi ate set their hands the 
day and year first above written. 
 

       Signed by                                                         Signed by 
                                                                                                 
….……………………………….                    …………………………………… 
 



 
(                                                   )*                        (                                         )* 
 
…………………………………..**        &         ..……………………………..* 
          
                 (Engineer)                                             (                                           )* 

                                                                                            in the presence of on behalf 
                     of the Nigam and the                                Company/Firm in the presence of 
                 
                  1.……………………..                                          1.……………………. 
             
            (                                              )*                              (                                           )* 
             
            ………………………………**                            ……………………………..** 
 
             2……………………………..                           2……………………………….. 
      
           (                                              )*                              (                                            )* 
    
        ……………………………………                            …………………………………. 
 
 

 Nature of training. 
 

 Period 
 

 Class of Government Servant 
 

 Name in Capital Letters 
 

 Complete Postal address of Person Signed.  

 
 
 

          


