



पश्चिमांचल विद्युत वितरण निगम लि० तिथि विस्तार

एतद्वारा इस कार्यालय द्वारा आमंत्रित अल्पकालीन ई०-निविदा संख्या 19, व 20, 21 व 22/2022-23/EDC/GZB जो दिनांक 19.12.2022 को दोपहर 12:00 बजे तक भरी जानी थी, तथा दिनांक 12.12.2022 को 16:00 बजे खोली जानी थी, जिनमें से ई०-निविदा संख्या 19, व 20/2022-23/EDC/GZB में शून्य तथा ई०-निविदा संख्या 21 एवं 22/2022-23/EDC/GZB में मात्र एक बिड प्राप्त हुई है। अतः उक्त कारणों से निविदा की तिथि को दिनांक 26.12.2022 तक विस्तारित किया जाता है। उक्त निविदाएं ई०-निविदा पोर्टल पर दिनांक 26.12.2022 को दोपहर 12:00 बजे तक भरी जा सकती है तथा दिनांक 26.12.2022 को 16:00 बजे तक अधोहस्ताक्षरकर्ता द्वारा खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।

अधीक्षण अभियन्ता,

विद्युत वितरण मण्डल, गाजियाबाद।

राष्ट्र हित में बिजली बचायें, विद्युत चोरी की सूचना 9412207451 पर दे।



Tender Management

Create Tender / Tender List

Publish Tender

Published Tenders

Seek Clarifications

Pre-bid Meeting

Downloaded Tenders

Bids Submitted Tenders

Tender Status

Archived Tenders

Archived Clarification

Corrigendum

Create Corrigendum

Publish Corrigendum

Published Corrigendum

Bid Opening

Tenders to be Opened

Bid Evaluation

Technical Evaluation

Financial Evaluation

Short fall Documents

Forfeit Tenders

AOC/Empanelment

Tender ID

Tender Title

Clear Search

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

| S.No | Tender ID | Tender Title/Tender Ref No. | Bid Opening Date | No. of Valid Bids |
|------|--------------------|---|----------------------|-------------------|
| 1. | 2022_PVNL_752455_1 | work for VCS Maintenance under EDO-II Bareilly/60/2022-23/EDC BPT | 19-Dec-2022 04:00 PM | 1 |
| 2. | 2022_PVNL_752814_1 | Work for VCS Maintenance under EDO-II Bareilly/60/2022-23/EDC BPT | 19-Dec-2022 04:00 PM | 3 |
| 3. | 2022_PVNL_747643_1 | Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at un-metered PTW (LMV-5) Consumers Connections under jurisdiction of EDO-II Bareilly/60/2022-23/EDC/GZB | 19-Dec-2022 04:00 PM | 0 |
| 4. | 2022_PVNL_747730_1 | Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at un-metered PTW (LMV-5) Consumers Connections under jurisdiction of EDO-II Bareilly/60/2022-23/EDC/GZB | 19-Dec-2022 04:00 PM | 1 |
| 5. | 2022_PVNL_747616_1 | Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at un-metered PTW (LMV-5) Consumers Connections under jurisdiction of EDO-II Bareilly/60/2022-23/EDC/GZB | 19-Dec-2022 04:00 PM | 0 |
| 6. | 2022_PVNL_752500_1 | work for VCS Repair under EDO-II Bareilly/60/2022-23/EDC BPT | 19-Dec-2022 04:00 PM | 1 |
| 7. | 2022_PVNL_752491_1 | work for VCS Repair under EDO-II Bareilly/60/2022-23/EDC BPT | 19-Dec-2022 04:00 PM | 1 |
| 8. | 2022_PVNL_747650_1 | Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at un-metered PTW (LMV-5) Consumers Connections under jurisdiction of EDO-II Bareilly/60/2022-23/EDC/GZB | 19-Dec-2022 04:00 PM | 1 |
| 9. | 2022_PVNL_755654_2 | PVNL SITE DAMAGE POLE AND LINE REPLACEMENT /100_PVNL SITE DAMAGE POLE AND LINE REPLACEMENT | 19-Dec-2022 03:00 PM | 0 |
| 10. | 2022_PVNL_749648_1 | Miscellaneous civil Repair and maintenance works of E.U.D.C. and E.D.C. 1ST ZND, Saharanpur office Building at 33/11 K.V. S/S Ghanta Ghar, Saharanpur. /73/EDC/NRT/2022-23 | 19-Dec-2022 03:00 PM | 3 |
| 11. | 2022_PVNL_757503_1 | RESAGGING AND MAINT IN EMERGENCY 95_051222_22-23 UNDER PVNL/RESAGGING AND MAINT IN EMERGENCY 95_051222_22-23 | 19-Dec-2022 02:00 PM | 0 |
| 12. | 2022_PVNL_755334_3 | The work of providing furniture for the office of newly created Electricity Urban Distribution Sub-Division-V, Nuzafnagar and Electricity Urban Distribution Sub-Division-Heerapur, Nuzafnagar/SHORT TERM E-TENDER NO. 41/2022-23 OF E.U.D.C. S/N | 19-Dec-2022 02:00 PM | 1 |